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          CALL ORDER   : 121                                              CONTRACT ID  : IR-28975-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, WILDFLOWERS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           18.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    18.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             18.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           2.000        EACH 
  14  202-02240           PAVEMENT REMOVAL                                                       3,256.000        SYS 
  15  202-02241           GUARDRAIL, REMOVE                                                      1,775.000        LFT 
  16  202-02272           PAVED SIDE DITCH, REMOVE                                                 916.000        LFT 
  17  202-02278           CURB, CONCRETE, REMOVE                                                 8,380.000        LFT 
  18  202-51368           SLOPEWALL, REMOVE                                                        130.000        SYS 
  19  202-52710           SIDEWALK, CONCRETE, REMOVE                                               731.000        SYS 
  20  202-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     9.000        EACH 
  21  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                  41.000        EACH 
  22  202-93974           OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM, REMOVE                     4.000        EACH 
  23  202-96128           GUTTER, CONCRETE, REMOVE                                                 150.000        LFT 
  24  203-02000           EXCAVATION, COMMON                                                    24,106.000        CYS 
  25  203-04523           DEWATERING                                                            LUMP              LUMP 
  26  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     41.000        TON 
  27  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  28  205-06937           TEMPORARY SILT FENCE                                                     290.000        LFT 
  29  207-08263           SUBGRADE TREATMENT, TYPE IA                                           19,378.000        SYS 
  30  210-07739           TEMPORARY                                                                  2.000        EACH 
  31  210-07779           MULCH                                                                    325.000        CYS 
  32  210-08274           COMPOST                                                                   50.000        CYS 
  33  211-02050           B BORROW                                                               4,262.000        CYS 
  34  211-07454           STRUCTURE BACKFILL                                                     3,197.000        CYS 
  35  213-08058           FLOWABLE BACKFILL                                                        155.000        CYS 
  36  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,254.000        TON 
  37  303-07662           STONE                                                                     75.000        TON 
  38  306-08036           MILLING, ASPHALT, 2 IN.                                               10,036.000        SYS 
  39  306-08043           MILLING, TRANSITION                                                    3,078.000        SYS 
  40  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      2,028.000        TON 
  41  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  mm                               3,333.000        TON 
  42  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       10,941.000        TON 
  43  404-05511           SEAL COAT, 2                                                              29.000        SYS 
  44  406-05521           ASPHALT FOR TACK COAT                                                 77,862.000        SYS 
  45  601-02206           TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                         130.000        LFT 
  46  601-03667           RAILING, ORNAMENTAL                                                      170.000        LFT 
  47  601-09146           IMPACT ATTENUATOR, CR1, W1, TL-2                                           2.000        EACH 
  48  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
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  49  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   125.000        LFT 
  50  601-99123           GUARDRAIL TRANSITION, GP                                                   2.000        EACH 
  51  602-98036           BARRIER MAT, WEED                                                        311.000        SYS 
  52  604-06070           SIDEWALK, CONCRETE                                                       405.560        SYS 
  53  604-07901           CURB RAMP, CONCRETE, G                                                    76.550        SYS 
  54  604-07904           CURB RAMP, CONCRETE, L                                                    37.200        SYS 
  55  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              1,187.000        SYS 
  56  605-03657           CURB BAND, CONCRETE                                                       57.000        LFT 
  57  605-05523           CURB, HMA                                                                245.000        LFT 
  58  605-06120           CURB, CONCRETE                                                           310.000        LFT 
  59  605-06120           CURB, CONCRETE                                                         1,056.000        LFT 
  60  605-06140           CURB AND GUTTER, CONCRETE                                              2,075.000        LFT 
  61  605-06255           CENTER CURB, D, CONCRETE                                                 193.000        SYS 
  62  607-06175           GUTTER, CONCRETE                                                          10.000        LFT 
  63  607-06335           PAVED SIDE DITCH, A                                                      185.000        LFT 
  64  615-06505           MONUMENT, B                                                                7.000        EACH 
  65  616-02320           GEOTEXTILES                                                              218.000        SYS 
  66  616-05688           RIPRAP, CLASS 1                                                           39.000        TON 
  67  616-06405           RIPRAP, REVETMENT                                                         98.000        TON 
  68  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  69  621-02318           SEED MIXTURE, PRAIRIE GRASS                                               12.000        LBS 
  70  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                   6,269.000        SYS 
  71  621-03893           MULCH, STONE                                                             101.680        TON 
  72  621-06559           MULCHED SEEDING, R                                                    12,413.000        SYS 
  73  621-06567           WATER                                                                    792.800        kGAL 
  74  621-06574           SODDING                                                                4,233.000        SYS 
  75  621-06734           WILD FLOWERS PLUG PLANTING                                             8,000.000        EACH 
  76  621-92968           SEED MIXTURE, WILD FLOWER                                                 12.000        LBS 
  77  622-05649           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN.                     4.000        EACH 
  78  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                   23.000        EACH 
  79  622-05654           PLANT, PERENNIAL                                                         941.000        EACH 
  80  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 16.000        EACH 
  81  622-93712           PLANT, BULBS                                                             146.000        EACH 
  82  624-92647           HERBICIDE TREATMENT                                                       12.000        ACRE 
  83  702-51015           CONCRETE, B, FOOTINGS                                                    132.000        CYS 
  84  702-90915           CONCRETE, A                                                              122.000        CYS 
  85  703-06028           REINFORCING BARS                                                      36,183.000        LBS 
  86  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
  87  711-90932           EDGING, STEEL                                                            727.700        LFT 
  88  714-26702           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 3 FT.                 329.000        LFT 
  89  714-44240           CONCRETE, A, STRUCTURES                                                  138.300        CYS 
  90  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                           159.000        LFT 
  91  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                            51.000        LFT 
  92  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           748.000        LFT 
  93  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           134.000        LFT 
  94  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            11.000        LFT 
  95  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           399.000        LFT 
  96  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN.                                           350.000        LFT 
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  97  715-05597           PIPE EXTENSION, CIRCULAR, 24 IN.                                           6.000        LFT 
  98  715-09064           VIDEO INSPECTION FOR PIPE                                              1,067.000        LFT 
  99  715-46000           PIPE END SECTION, 12 IN.                                                   7.000        EACH 
 100  715-46005           PIPE END SECTION, 15 IN.                                                   1.000        EACH 
 101  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
 102  715-46040           PIPE END SECTION, 36 IN.                                                   2.000        EACH 
 103  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
 104  720-07301           INLET TYPE HA                                                              1.000        EACH 
 105  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
 106  720-44296           CAP INLET                                                                  2.000        EACH 
 107  720-45030           INLET, E7                                                                  1.000        EACH 
 108  720-45045           INLET, J10                                                                 3.000        EACH 
 109  720-45055           INLET, M10                                                                 4.000        EACH 
 110  720-45080           INLET, S14                                                                 5.000        EACH 
 111  720-45085           INLET, T14                                                                 1.000        EACH 
 112  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
 113  720-45410           MANHOLE, C4                                                                4.000        EACH 
 114  720-45510           MANHOLE, C4, MODIFIED                                                      1.000        EACH 
 115  720-90984           MANHOLE, C2                                                                2.000        EACH 
 116  720-93501           MANHOLE, L4                                                                2.000        EACH 
 117  720-98174           INLET, B15                                                                 5.000        EACH 
 118  720-98555           INLET, C15                                                                 1.000        EACH 
 119  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  8.000        EACH 
 120  801-02595           CONTROLLER, RESET TIMING                                                   2.000        EACH 
 121  801-02617           TEMPORARY POLE, WOOD, WITH DOWN GUYS AND ANCHORS                           3.000        EACH 
 122  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 123  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
 124  801-06201           TEMPORARY PANEL SIGNS                                                    240.000        SYS 
 125  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                             72.000        LFT 
 126  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     10,192.000        LFT 
 127  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,005.000        LFT 
 128  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            152.000        LFT 
 129  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                   82.000        LFT 
 130  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 
 131  801-06640           CONSTRUCTION SIGN, A                                                      31.000        EACH 
 132  801-06710           FLASHING ARROW SIGN                                                      550.000        DAY 
 133  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 134  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
 135  801-07118           BARRICADE, III-A                                                          84.000        LFT 
 136  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        218.000        LFT 
 137  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              542.000        LFT 
 138  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          5.000        EACH 
 139  801-94295           SIGNAL HEAD, RELOCATE                                                     11.000        EACH 
 140  802-02475           SIGN, PANEL, REMOVE AND RELOCATE                                           5.000        EACH 
 141  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             495.000        LFT 
 142  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              43.000        LFT 
 143  802-07057           SIGN, PANEL, WITH LEGEND                                               1,260.000        SFT 
 144  802-07060           SIGN, SHEET, RELOCATE                                                      5.000        EACH 
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 145  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              8.000        EACH 
 146  802-07158           CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, I                              2.000        EACH 
 147  802-08456           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                            20.000        EACH 
 148  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    264.290        SFT 
 149  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    261.600        SFT 
 150  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     27.500        SFT 
 151  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            5,648.000        LBS 
 152  802-76140           OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM                             2.000        EACH 
 153  802-76175           WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY                          29.000        LFT 
 154  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  8.000        EACH 
 155  805-01842           HANDHOLE, SIGNAL                                                          20.000        EACH 
 156  805-01879           SIGNAL SERVICE, INSTALL                                                    2.000        EACH 
 157  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  8.000        EACH 
 158  805-02373           INTERCONNECT CABLE, FIBER OPTIC                                          860.000        LFT 
 159  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          5,955.000        LFT 
 160  805-03793           DETECTOR CARD RACK AND DETECTOR MODULES                                    2.000        EACH 
 161  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      4,544.000        LFT 
 162  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     16.000        EACH 
 163  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                4.000        EACH 
 164  805-78370           PEDESTRIAN PUSH BUTTON                                                     8.000        EACH 
 165  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 
 166  805-78420           DISCONNECT HANGER                                                          8.000        EACH 
 167  805-78467           SIGNAL CABLE, 3C 8GA.                                                    892.000        LFT 
 168  805-78480           SIGNAL CABLE, 3C 14GA.                                                 1,376.000        LFT 
 169  805-78485           SIGNAL CABLE, 5C 14GA.                                                 2,092.000        LFT 
 170  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,541.000        LFT 
 171  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      10,351.000        LFT 
 172  805-78785           SIGNAL DETECTOR HOUSING                                                   20.000        EACH 
 173  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,059.000        LFT 
 174  805-78900           PEDESTAL FOUNDATION, A                                                     1.000        EACH 
 175  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 
 176  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          8.000        EACH 
 177  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  12.000        EACH 
 178  805-99162           SIGNAL PEDESTAL, 11 FT.                                                    1.000        EACH 
 179  807-02108           LUMINAIRE, SIGN, MERCURY VAPOR, WITH GLARE SHIELD, 250 WATT,               4.000        EACH 
 180  807-82016           SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES                        2.000        EACH 
 181  807-96868           LUMINAIRE, INSTALL                                                         4.000        EACH 
 182  807-96868           LUMINAIRE, INSTALL                                                         3.000        EACH 
 183  807-96868           LUMINAIRE, INSTALL                                                         2.000        EACH 
 184  808-01329           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WRONG WAY RAMP                   5.000        EACH 
 185  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           5.100        SYS 
 186  808-06368           TRANSVERSE MARKING, REMOVE                                               144.000        LFT 
 187  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,725.000        LFT 
 188  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               7,548.000        LFT 
 189  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                  44.000        LFT 
 190  808-06716           LINE, REMOVE                                                           1,166.000        LFT 
 191  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,794.000        LFT 
 192  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    268.000        LFT 
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 193  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                444.000        LFT 
 194  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 19.000        EACH 
 195  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      7.000        EACH 
 196  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               50.000        EACH 
 197  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      155.000        EACH 
 198  808-95933           CURB PAINTING, YELLOW                                                    502.000        LFT 
 199  808-98796           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT.             146.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    24.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  13  202-02240           PAVEMENT REMOVAL                                                       9,510.000        SYS 
  14  202-02271           HEADWALL, REMOVE                                                           4.000        EACH 
  15  202-02279           CURB AND GUTTER, REMOVE                                                  345.000        LFT 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  20  202-52710           SIDEWALK, CONCRETE, REMOVE                                                39.000        SYS 
  21  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                  20.000        EACH 
  22  202-96133           PIPE, REMOVE                                                           1,320.000        LFT 
  23  203-02000           EXCAVATION, COMMON                                                    11,250.000        CYS 
  24  203-02070           BORROW                                                                   500.000        CYS 
  25  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     28.000        TON 
  26  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         715.000        LFT 
  27  205-06933           TEMPORARY DITCH INLET PROTECTION                                          13.000        EACH 
  28  205-06937           TEMPORARY SILT FENCE                                                   1,903.000        LFT 
  29  207-08263           SUBGRADE TREATMENT, TYPE IA                                           21,997.000        SYS 
  30  207-08266           SUBGRADE TREATMENT, TYPE III                                           2,482.000        SYS 
  31  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          2,265.000        SYS 
  32  211-07454           STRUCTURE BACKFILL                                                     1,238.000        CYS 
  33  213-08058           FLOWABLE BACKFILL                                                         92.000        CYS 
  34  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,772.000        TON 
  35  302-06464           SUBBASE FOR PCCP                                                           7.800        CYS 
  36  303-07662           STONE                                                                     75.000        TON 
  37  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      150.000        TON 
  38  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            8,172.000        SYS 
  39  401-07333           QC/QA-HMA, 2, 76, SURFACE, 9.5 mm                                      2,360.000        TON 
  40  401-07402           QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm                                3,267.000        TON 
  41  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        7,301.000        TON 
  42  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             2,270.000        TON 
  43  402-07432           HMA SURFACE, TYPE A                                                      204.700        TON 
  44  402-07435           HMA INTERMEDIATE, TYPE A                                                 614.200        TON 
  45  406-05520           ASPHALT FOR TACK COAT                                                     24.000        TON 
  46  502-06331           PCCP, 14 IN.                                                              31.300        SYS 
  47  604-07897           CURB RAMP, CONCRETE, C                                                     5.400        SYS 
  48  604-07900           CURB RAMP, CONCRETE, F                                                    33.300        SYS 
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  49  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                 84.600        SYS 
  50  605-06140           CURB AND GUTTER, CONCRETE                                                699.000        LFT 
  51  605-06140           CURB AND GUTTER, CONCRETE                                                120.000        LFT 
  52  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      160.000        LFT 
  53  610-07486           HMA FOR APPROACHES, TYPE A                                               585.700        TON 
  54  610-07487           HMA FOR APPROACHES, TYPE B                                               966.800        TON 
  55  610-08446           PCCP FOR APPROACHES, 6 IN.                                                57.600        SYS 
  56  610-09108           PCCP FOR APPROACHES, 9 IN.                                               263.400        SYS 
  57  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  12.000        EACH 
  58  615-06490           RIGHT OF WAY MARKER                                                       32.000        EACH 
  59  615-06500           MONUMENT, A                                                                2.000        EACH 
  60  615-06505           MONUMENT, B                                                               16.000        EACH 
  61  616-02320           GEOTEXTILES                                                            1,974.000        SYS 
  62  616-05688           RIPRAP, CLASS 1                                                           62.000        TON 
  63  616-06405           RIPRAP, REVETMENT                                                        268.000        TON 
  64  616-06451           RIPRAP, UNIFORM                                                          557.000        TON 
  65  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  66  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                  20,040.000        SYS 
  67  621-06567           WATER                                                                     90.000        kGAL 
  68  621-06574           SODDING                                                                2,413.000        SYS 
  69  621-06575           SODDING, NURSERY                                                      20,040.000        SYS 
  70  714-26702           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 3 FT.                 105.000        LFT 
  71  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                            88.500        LFT 
  72  715-05032           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            26.000        LFT 
  73  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          6,769.000        LFT 
  74  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                           361.000        LFT 
  75  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            81.500        LFT 
  76  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           185.000        LFT 
  77  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           936.000        LFT 
  78  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            29.000        LFT 
  79  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           622.000        LFT 
  80  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           644.000        LFT 
  81  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           142.000        LFT 
  82  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                           375.000        LFT 
  83  715-05691           PIPE EXTENSION, CIRCULAR,                                                  3.400        LFT 
  84  715-05756           PIPE EXTENSION, CIRCULAR, 12 IN.                                          22.000        LFT 
  85  715-05757           PIPE EXTENSION, CIRCULAR, 36 IN.                                           5.000        LFT 
  86  715-06357           CONCRETE ANCHOR, 72 IN.                                                    1.000        EACH 
  87  715-09064           VIDEO INSPECTION FOR PIPE                                              2,202.000        LFT 
  88  715-46000           PIPE END SECTION, 12 IN.                                                   2.000        EACH 
  89  715-46005           PIPE END SECTION, 15 IN.                                                   7.000        EACH 
  90  715-46010           PIPE END SECTION, 18 IN.                                                  10.000        EACH 
  91  715-46020           PIPE END SECTION, 24 IN.                                                   4.000        EACH 
  92  715-46040           PIPE END SECTION, 36 IN.                                                   2.000        EACH 
  93  718-06531           OUTLET PROTECTOR, 3                                                       10.000        EACH 
  94  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       1,000.000        LFT 
  95  718-52610           AGGREGATE FOR UNDERDRAINS                                                610.000        CYS 
  96  720-04790           CASTING                                                                    4.000        EACH 
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  97  720-45030           INLET, E7                                                                  4.000        EACH 
  98  720-45030           INLET, E7                                                                  2.000        EACH 
  99  720-45035           INLET, F7                                                                  8.000        EACH 
 100  720-45410           MANHOLE, C4                                                                4.000        EACH 
 101  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            3.500        LFT 
 102  720-98174           INLET, B15                                                                 1.000        EACH 
 103  720-98555           INLET, C15                                                                 1.000        EACH 
 104  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 105  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     22,256.000        LFT 
 106  801-06206           TEMPORARY PAVEMENT MARKING, 6 IN.                                      2,793.000        LFT 
 107  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,713.000        LFT 
 108  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        3.000        EACH 
 109  801-06218           TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN.                  231.000        LFT 
 110  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
 111  801-06645           CONSTRUCTION SIGN, B                                                       7.000        EACH 
 112  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 113  801-07119           BARRICADE, III-B                                                          48.000        LFT 
 114  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             325.500        LFT 
 115  802-07060           SIGN, SHEET, RELOCATE                                                     10.000        EACH 
 116  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     77.750        SFT 
 117  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    122.800        SFT 
 118  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     17.800        SFT 
 119  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
 120  805-01842           HANDHOLE, SIGNAL                                                          10.000        EACH 
 121  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  2.000        EACH 
 122  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,354.000        LFT 
 123  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 124  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      9.000        EACH 
 125  805-78370           PEDESTRIAN PUSH BUTTON                                                     2.000        EACH 
 126  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 127  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 128  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 129  805-78467           SIGNAL CABLE, 3C 8GA.                                                     30.000        LFT 
 130  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   3,487.000        LFT 
 131  805-78480           SIGNAL CABLE, 3C 14GA.                                                   171.000        LFT 
 132  805-78485           SIGNAL CABLE, 5C 14GA.                                                   358.000        LFT 
 133  805-78490           SIGNAL CABLE, 7C 14GA.                                                   618.000        LFT 
 134  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,058.000        LFT 
 135  805-78785           SIGNAL DETECTOR HOUSING                                                    9.000        EACH 
 136  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,143.000        LFT 
 137  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 138  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          4.000        EACH 
 139  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   5.000        EACH 
 140  808-03179           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY)                  1.000        EACH 
 141  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          12.600        SYS 
 142  808-06368           TRANSVERSE MARKING, REMOVE                                               200.000        LFT 
 143  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              11,485.000        LFT 
 144  808-06716           LINE, REMOVE                                                           1,801.000        LFT 
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 145  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                             334.000        LFT 
 146  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                            370.000        LFT 
 147  808-75071           PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION               1.000        EACH 
 148  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               820.000        LFT 
 149  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              8,484.000        LFT 
 150  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       184.000        LFT 
 151  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    296.000        LFT 
 152  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                115.000        LFT 
 153  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 28.000        EACH 
 154  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     19.000        EACH 
 155  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      120.000        EACH 
 156  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                730.000        LFT 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 10 
 
          CALL ORDER   : 141                                              CONTRACT ID  : IR-29899-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07040           FIELD OFFICE, C                                                           25.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         100.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                   100.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             25.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  17  202-02240           PAVEMENT REMOVAL                                                      44,842.900        m2 
  18  202-02241           GUARDRAIL, REMOVE                                                        424.000        m 
  19  202-02272           PAVED SIDE DITCH, REMOVE                                                 748.800        m 
  20  202-02286           PRESENT STRUCTURE, REMOVE                                                  3.000        EACH 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  22  202-04089           SIGN, SHEET, REMOVE                                                       80.000        EACH 
  23  202-74025           FENCE, REMOVE                                                            858.000        m 
  24  203-02000           EXCAVATION, COMMON                                                   110,406.000        m3 
  25  203-02070           BORROW                                                               229,713.000        m3 
  26  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    751.000        Mg 
  27  205-06933           TEMPORARY DITCH INLET PROTECTION                                           7.000        EACH 
  28  205-06936           TEMPORARY SEDIMENT TRAP                                                  810.000        Mg 
  29  205-06937           TEMPORARY SILT FENCE                                                   6,722.000        m 
  30  207-08262           SUBGRADE TREATMENT, TYPE I                                            79,233.200        m2 
  31  211-07454           STRUCTURE BACKFILL                                                    24,165.000        m3 
  32  213-08058           FLOWABLE BACKFILL                                                     24,165.000        m3 
  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     17,134.070        Mg 
  34  303-07449           COMPACTED AGGREGATE, NO. 73                                               60.580        Mg 
  35  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  36  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      1,365.000        Mg 
  37  401-07332           QC/QA-HMA, 1, 76, SURFACE, 9.5 mm                                      1,083.750        Mg 
  38  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                     10,735.910        Mg 
  39  401-07401           QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm                                1,806.250        Mg 
  40  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                               17,885.260        Mg 
  41  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0  MM                                       4,391.090        Mg 
  42  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,364.400        Mg 
  43  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       51,027.490        Mg 
  44  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                             20,969.000        Mg 
  45  402-07432           HMA SURFACE, TYPE A                                                      285.530        Mg 
  46  402-07435           HMA INTERMEDIATE, TYPE A                                                 478.850        Mg 
  47  402-07453           HMA FOR TEMPORARY PAVEMENT                                            17,801.400        Mg 
  48  405-05518           ASPHALT FOR PRIME COAT                                                15,738.000        m2 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 11 
 
          CALL ORDER   : 141                                              CONTRACT ID  : IR-29899-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
  49  406-05520           ASPHALT FOR TACK COAT                                                    153.750        Mg 
  50  605-06120           CURB, CONCRETE                                                           122.100        m 
  51  605-06140           CURB AND GUTTER, CONCRETE                                             11,600.880        m 
  52  605-06215           CENTER CURB, D, CONCRETE                                               1,415.000        m 
  53  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       6,938.000        m 
  54  610-07712           PCCP FOR APPROACHES, 150 mm                                            3,494.000        m2 
  55  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  11.000        EACH 
  56  615-06490           RIGHT OF WAY MARKER                                                      201.000        EACH 
  57  615-06510           MONUMENT, C                                                                5.000        EACH 
  58  615-06515           MONUMENT, D                                                                9.000        EACH 
  59  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  60  616-02320           GEOTEXTILES                                                            3,785.000        m2 
  61  616-06405           RIPRAP, REVETMENT                                                      2,625.000        Mg 
  62  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 
  63  621-06545           FERTILIZER                                                                 2.790        Mg 
  64  621-06553           SEED MIXTURE, R                                                          690.000        kg 
  65  621-06557           SEED MIXTURE, T                                                          539.000        kg 
  66  621-06565           MULCHING MATERIAL                                                         43.300        Mg 
  67  621-06567           WATER                                                                  1,802.000        kL 
  68  621-06575           SODDING, NURSERY                                                     100,103.000        m2 
  69  714-26704           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1500 mm              76.000        m 
  70  714-26717           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1500 mm              16.000        m 
  71  714-26718           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1800 mm              14.400        m 
  72  714-26726           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 2400 mm             228.000        m 
  73  715-05019           PIPE, TYPE 1, CIRCULAR, 900 mm                                           236.000        m 
  74  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                           236.000        m 
  75  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                        14,211.800        m 
  76  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                          215.000        m 
  77  715-05119           PIPE, TYPE 1, CIRCULAR, 375 mm                                           219.500        m 
  78  715-05123           PIPE, TYPE 1, CIRCULAR, 600 mm                                            38.000        m 
  79  715-05125           PIPE, TYPE 1, CIRCULAR, 750 mm                                           229.000        m 
  80  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                         2,598.500        m 
  81  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           887.000        m 
  82  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           607.500        m 
  83  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           555.000        m 
  84  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                           418.000        m 
  85  715-05163           PIPE, TYPE 2, CIRCULAR, 1500 mm                                          114.000        m 
  86  715-05164           PIPE, TYPE 2, CIRCULAR, 1650 mm                                           96.000        m 
  87  715-05165           PIPE, TYPE 2, CIRCULAR, 1800 mm                                           88.000        m 
  88  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                            75.500        m 
  89  715-05171           PIPE, TYPE 3, CIRCULAR, 450 mm                                            11.000        m 
  90  715-05841           CONCRETE ANCHOR, 1500 mm                                                   1.000        EACH 
  91  715-06357           CONCRETE ANCHOR, 1800 mm                                                   1.000        EACH 
  92  715-07626           CONCRETE ANCHOR, 1650 mm                                                   2.000        EACH 
  93  715-46000           PIPE END SECTION, 300 mm                                                   9.000        EACH 
  94  715-46005           PIPE END SECTION, 375 mm                                                  23.000        EACH 
  95  715-46010           PIPE END SECTION, 450 mm                                                   3.000        EACH 
  96  715-46020           PIPE END SECTION, 600 mm                                                   3.000        EACH 
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  97  715-46030           PIPE END SECTION, 750 mm                                                   8.000        EACH 
  98  715-46040           PIPE END SECTION, 900 mm                                                  11.000        EACH 
  99  718-06528           OUTLET PROTECTOR, 1                                                       42.000        EACH 
 100  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,387.700        m3 
 101  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            23,145.900        m2 
 102  720-44000           CASTING, ADJUST TO GRADE                                                  21.000        EACH 
 103  720-45065           INLET, N12                                                                 2.000        EACH 
 104  720-45070           INLET, P12A                                                                5.000        EACH 
 105  720-45275           PIPE CATCH BASIN, 600 mm                                                   3.000        EACH 
 106  720-45410           MANHOLE, C4                                                               31.000        EACH 
 107  720-45430           MANHOLE, G4                                                                2.000        EACH 
 108  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                           17.800        m 
 109  720-91110           MANHOLE, N4                                                                1.000        EACH 
 110  720-91246           INLET, N12A                                                                2.000        EACH 
 111  720-91973           MANHOLE, H4                                                                6.000        EACH 
 112  720-94612           MANHOLE, K4                                                                3.000        EACH 
 113  720-95335           MANHOLE, M4                                                                1.000        EACH 
 114  720-98174           INLET, B15                                                                74.000        EACH 
 115  720-98555           INLET, C15                                                               129.000        EACH 
 116  730-97686           GRATED BOX END SECTION, II, 10:1, 375 mm                                   4.000        EACH 
 117  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              24.000        EACH 
 118  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 119  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 
 120  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                    35,665.000        m 
 121  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              43.000        EACH 
 122  801-06640           CONSTRUCTION SIGN, A                                                      46.000        EACH 
 123  801-06645           CONSTRUCTION SIGN, B                                                      17.000        EACH 
 124  801-06710           FLASHING ARROW SIGN                                                    3,000.000        DAY 
 125  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 126  801-07118           BARRICADE, III-A                                                          18.000        m 
 127  801-07119           BARRICADE, III-B                                                         252.000        m 
 128  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,080.000        m 
 129  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            4,860.000        m 
 130  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             201.390        m 
 131  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              19.200        m 
 132  802-07060           SIGN, SHEET, RELOCATE                                                      7.000        EACH 
 133  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        4.750        m2 
 134  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              40.230        m2 
 135  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS              11.070        m2 
 136  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                  12.000        EACH 
 137  805-01842           HANDHOLE, SIGNAL                                                          18.000        EACH 
 138  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 139  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                         741.000        m 
 140  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               2.000        EACH 
 141  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               2.000        EACH 
 142  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER                                  8.000        EACH 
 143  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED                                    8.000        EACH 
 144  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                     14.000        EACH 
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 145  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN                3.000        EACH 
 146  805-78415           SPAN, CATENARY, AND TETHER                                                 9.000        EACH 
 147  805-78420           DISCONNECT HANGER                                                          9.000        EACH 
 148  805-78445           SIGNAL SERVICE                                                             4.000        EACH 
 149  805-78467           SIGNAL CABLE, 3C 8GA.                                                     39.000        m 
 150  805-78480           SIGNAL CABLE, 3C 14GA.                                                   993.000        m 
 151  805-78485           SIGNAL CABLE, 5C 14GA.                                                   265.000        m 
 152  805-78490           SIGNAL CABLE, 7C 14GA.                                                   535.000        m 
 153  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       1,171.000        m 
 154  805-78746           PREFORMED LOOP DETECTORS                                                 633.000        m 
 155  805-78790           LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL                                   7.000        EACH 
 156  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 
 157  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                           12.000        EACH 
 158  805-81060           SIGNAL STRAIN POLE, STEEL, 11.0 m                                          4.000        EACH 
 159  805-95568           CONDUIT, PVC, 100 mm                                                      34.300        m 
 160  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                              2,392.000        m 
 161  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                              14,114.000        m 
 162  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                             10,801.000        m 
 163  808-75272           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE,                        530.000        m 
 164  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                    168.000        m 
 165  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 64.000        EACH 
 166  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     49.000        EACH 
 167  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      288.000        EACH 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NOISE ABATEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           18.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          36.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    36.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             18.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-74040           SIGN AND SUPPORTS, WIDE FLANGE, REMOVE                                     4.000        EACH 
  13  202-96531           FENCE, RIGHT-OF-WAY, REMOVE                                            3,120.000        LFT 
  14  203-02000           EXCAVATION, COMMON                                                     2,366.000        CYS 
  15  205-03371           SEDIMENT, REMOVE                                                          70.000        CYS 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     43.500        TON 
  17  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         750.000        LFT 
  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                          11.000        EACH 
  19  205-06937           TEMPORARY SILT FENCE                                                  10,582.000        LFT 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,280.000        TON 
  21  303-05738           AGGREGATE, 5                                                           2,878.000        TON 
  22  503-03489           RETROFITTED TIE BARS                                                   1,150.000        EACH 
  23  503-05240           D-1 CONTRACTION JOINT                                                    500.000        LFT 
  24  506-06333           PCCP PATCHING, FULL DEPTH                                                745.000        SYS 
  25  601-03464           GUARDRAIL, STEEL CURVED TERMINAL END SECTION                               2.000        EACH 
  26  601-06035           GUARDRAIL, RESET                                                       6,106.250        LFT 
  27  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  28  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  29  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 4,825.000        LFT 
  30  603-06045           FENCE, CHAIN LINK, 48 IN.                                                 81.000        LFT 
  31  615-06490           RIGHT OF WAY MARKER                                                       21.000        EACH 
  32  620-08426           SOUND BARRIER DESIGN AND LAYOUT                                       LUMP              LUMP 
  33  620-08427           SOUND BARRIER ERECTION                                                 1,105.000        SFT 
  34  620-08427           SOUND BARRIER ERECTION                                               203,125.000        SFT 
  35  620-08428           SOUND BARRIER PANELS                                                   1,105.000        SFT 
  36  620-08428           SOUND BARRIER PANELS                                                 203,125.000        SFT 
  37  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               12.000        EACH 
  38  621-06545           FERTILIZER                                                                 4.900        TON 
  39  621-06554           SEED MIXTURE, U                                                        1,020.000        LBS 
  40  621-06565           MULCHING MATERIAL                                                         24.500        TON 
  41  621-07044           SEED MIXTURE, T, SPRING MIX                                              820.000        LBS 
  42  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 
  43  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  44  801-03621           TEMPORARY ILLUMINATION                                                LUMP              LUMP 
  45  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          13,440.000        LFT 
  46  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 
  47  801-06710           FLASHING ARROW SIGN                                                      540.000        DAY 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 151                                              CONTRACT ID  : IR-29984-A 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NOISE ABATEMENT 
 
  49  802-01749           SIGN BRACKET, WALL MOUNTED                                                76.000        EACH 
  50  802-01750           SIGN ATTACHMENT, FLUSH MOUNTED                                            60.000        EACH 
  51  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              80.750        LFT 
  52  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             165.300        LFT 
  53  802-07057           SIGN, PANEL, WITH LEGEND                                                  40.000        SFT 
  54  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         16.000        EACH 
  55  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              6.000        EACH 
  56  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     44.000        SFT 
  57  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    586.000        SFT 
  58  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                    342.000        SFT 
  59  802-76055           SIGN POST, A                                                             380.000        LFT 
  60  802-76095           STRUCTURAL STEEL, BREAKAWAY                                              715.400        LBS 
  61  802-76205           SIGN MODIFICATION (OVERHEAD)                                               1.000        EACH 
  62  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  5,500.000        LFT 
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          CALL ORDER   : 161                                              CONTRACT ID  : IR-30299-A 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    DEMOLITION, BUILDINGS 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-04630           COST REDUCTION INCENTIVE                                              LUMP              LUMP 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02245           TREE, 6 IN., REMOVE                                                       30.000        EACH 
  12  202-02250           TREE, 10 IN., REMOVE                                                      26.000        EACH 
  13  202-02255           TREE, 18 IN., REMOVE                                                       1.000        EACH 
  14  202-02260           TREE, 30 IN., REMOVE                                                       6.000        EACH 
  15  202-02264           TREE, 42 IN., REMOVE                                                       2.000        EACH 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  18  202-07553           REGULATED MATERIALS, REMOVE, TYPE Y                                        2.000        CYS 
  19  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                     2.000        CYS 
  20  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                       2.000        CYS 
  21  202-91010           TREE, 24 IN., REMOVE                                                      18.000        EACH 
  22  202-91011           TREE, 36 IN., REMOVE                                                       1.000        EACH 
  23  202-93091           TREE, 15 IN., REMOVE                                                       9.000        EACH 
  24  202-93898           TREE, 12 IN., REMOVE                                                      16.000        EACH 
  25  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  26  621-06559           MULCHED SEEDING, R                                                     4,700.000        SYS 
  27  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  28  801-06640           CONSTRUCTION SIGN, A                                                      17.000        EACH 
  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 181                                              CONTRACT ID  : IB-30026-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          36.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    24.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
  12  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  13  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-02240           PAVEMENT REMOVAL                                                         112.000        SYS 
  17  202-02241           GUARDRAIL, REMOVE                                                      2,823.000        LFT 
  18  202-04089           SIGN, SHEET, REMOVE                                                        4.000        EACH 
  19  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  20  202-51368           SLOPEWALL, REMOVE                                                        315.000        SYS 
  21  202-74055           OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE                                 1.000        EACH 
  22  202-74095           BRIDGE BRACKET ASSEMBLY, REMOVE                                            2.000        EACH 
  23  202-82065           SIGN CIRCUITRY, BOX TRUSS, REMOVE                                          1.000        EACH 
  24  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 
  25  202-91840           FENCE, CHAIN LINK, REMOVE                                                346.000        LFT 
  26  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                        752.000        LFT 
  27  203-02000           EXCAVATION, COMMON                                                    21,628.000        CYS 
  28  205-03371           SEDIMENT, REMOVE                                                           7.000        CYS 
  29  205-06930           SPLASHPAD, RIPRAP                                                         16.500        TON 
  30  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     40.800        TON 
  31  205-06933           TEMPORARY DITCH INLET PROTECTION                                          18.000        EACH 
  32  205-06937           TEMPORARY SILT FENCE                                                   3,826.000        LFT 
  33  206-51225           EXCAVATION, DRY                                                          441.000        CYS 
  34  206-93520           TEMPORARY SHEET PILING                                                 4,400.000        SFT 
  35  207-08268           SUBGRADE TREATMENT, TYPE IV                                            9,536.000        SYS 
  36  211-02050           B BORROW                                                              10,772.000        CYS 
  37  211-07454           STRUCTURE BACKFILL                                                    18,390.000        CYS 
  38  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         69.000        TON 
  39  302-07455           DENSE GRADED SUBBASE                                                      37.000        CYS 
  40  303-02051           STONE, NO 2                                                              356.000        TON 
  41  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        623.000        TON 
  42  401-07356           QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm                                 1,038.000        TON 
  43  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        4,357.000        TON 
  44  406-05520           ASPHALT FOR TACK COAT                                                      5.700        TON 
  45  601-06234           IMPACT ATTENUATOR, R1, W1, TL-2                                            3.000        EACH 
  46  603-01159           FENCE, CHAIN LINK, 42 IN.                                                358.000        LFT 
  47  604-07902           CURB RAMP, CONCRETE, H                                                    17.000        SYS 
  48  604-07903           CURB RAMP, CONCRETE, K                                                    24.000        SYS 
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  49  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                470.000        SYS 
  50  605-06100           CURB, INTEGRAL, C, CONCRETE                                              105.000        LFT 
  51  605-06150           CURB AND GUTTER, C, CONCRETE                                           3,830.000        LFT 
  52  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               212.000        SYS 
  53  610-07486           HMA FOR APPROACHES, TYPE A                                                51.000        TON 
  54  615-06490           RIGHT OF WAY MARKER                                                       13.000        EACH 
  55  615-06505           MONUMENT, B                                                                4.000        EACH 
  56  616-02320           GEOTEXTILES                                                               41.000        SYS 
  57  616-06405           RIPRAP, REVETMENT                                                         13.000        TON 
  58  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                                28.000        SYS 
  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  60  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                   6,904.000        SYS 
  61  621-02770           EROSION CONTROL BLANKET                                                   31.000        SYS 
  62  621-06560           MULCHED SEEDING, U                                                     2,622.000        SYS 
  63  621-06567           WATER                                                                     18.000        kGAL 
  64  621-06574           SODDING                                                                  217.000        SYS 
  65  621-06575           SODDING, NURSERY                                                       4,282.000        SYS 
  66  701-02936           PILE, STEEL H, HP 14 X 89                                              1,199.000        LFT 
  67  701-06011           DYNAMIC PILE LOAD TEST                                                     1.000        EACH 
  68  701-06012           TEST PILE, RESTRIKE                                                        1.000        EACH 
  69  701-06027           TEST PILE                                                                  1.000        EACH 
  70  701-91792           PILE TIP, STEEL H                                                         22.000        EACH 
  71  702-51005           CONCRETE, A, SUBSTRUCTURE                                                200.300        CYS 
  72  702-51015           CONCRETE, B, FOOTINGS                                                    100.700        CYS 
  73  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            48.000        EACH 
  74  702-90915           CONCRETE, A                                                               26.000        CYS 
  75  703-51030           REINFORCING STEEL                                                      7,365.000        LBS 
  76  703-51032           REINFORCING STEEL, EPOXY COATED                                      289,728.000        LBS 
  77  704-08088           QC/QA-CONCRETE, SUPERSTRUCTURE, MODIFIED                                 382.300        CYS 
  78  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              102.000        CYS 
  79  706-04683           RAILING                                                                3,470.200        LFT 
  80  706-08502           REINFORCED CONCRETE MOMENT SLAB, 15 IN.                                2,282.000        SYS 
  81  706-94947           RAILING, CONCRETE, C, MODIFIED                                           446.900        CYS 
  82  707-09103           STRUCTURAL MEMBERS, CONCRETE U-BEAM, 54 IN.                              698.500        LFT 
  83  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
  84  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  85  709-96826           CONCRETE SURFACE COATING                                              LUMP              LUMP 
  86  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                            66.000        LFT 
  87  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                            100.000        LFT 
  88  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,326.000        LFT 
  89  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           183.000        LFT 
  90  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                            29.000        LFT 
  91  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  92  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
  93  715-46030           PIPE END SECTION, 30 IN.                                                   2.000        EACH 
  94  720-45045           INLET, J10                                                                 7.000        EACH 
  95  720-45145           INLET, J10, MODIFIED                                                       2.000        EACH 
  96  720-45251           CATCH BASIN, K10, MODIFIED                                                 2.000        EACH 
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  97  720-45340           CATCH BASIN, J10, MODIFIED                                                 1.000        EACH 
  98  720-93411           INLET, C15, MODIFIED                                                       2.000        EACH 
  99  720-94208           MANHOLE, C10                                                               2.000        EACH 
 100  720-98174           INLET, B15                                                                 2.000        EACH 
 101  728-98377           MASONRY COATING                                                       LUMP              LUMP 
 102  731-93945           FACE PANELS, CONCRETE                                                 42,786.000        SFT 
 103  731-93946           WALL ERECTION                                                         42,786.000        SFT 
 104  731-93947           LEVELING PAD, CONCRETE                                                 3,172.000        LFT 
 105  732-07653           COARSE AGGREGATE, NO. 8                                                  604.000        TON 
 106  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
 107  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 108  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
 109  801-06202           TEMPORARY PANEL SIGN SUPPORTS                                            112.500        LFT 
 110  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
 111  801-06640           CONSTRUCTION SIGN, A                                                      59.000        EACH 
 112  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
 113  801-06710           FLASHING ARROW SIGN                                                       25.000        DAY 
 114  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 115  801-07118           BARRICADE, III-A                                                         136.000        LFT 
 116  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                            1,187.000        LFT 
 117  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
 118  801-97840           TEMPORARY CONCRETE BARRIER, ANCHORED,                                    839.000        LFT 
 119  802-02158           SIGN, PANEL, REMOVE AND REINSTALL                                          2.000        EACH 
 120  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              33.100        LFT 
 121  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 
 122  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                      5.000        SFT 
 123  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        150.000        LFT 
 124  805-07557           LOOP DETECTOR                                                              6.000        EACH 
 125  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
 126  805-86898           CONDUIT, STEEL, GALVANIZED, .75 IN.                                      875.000        LFT 
 127  805-87780           CIRCUIT BREAKER                                                            1.000        EACH 
 128  807-02819           LIGHTING RECEPTACLE, SINGLE, WATERPROOF                                   24.000        EACH 
 129  807-04866           LUMINAIRE                                                                 24.000        EACH 
 130  807-06896           UNDERPASS                                                                  1.000        EACH 
 131  807-78590           HANDHOLE                                                                   2.000        EACH 
 132  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         582.000        LFT 
 133  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        582.000        LFT 
 134  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,905.000        LFT 
 135  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,298.000        LFT 
 136  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                105.000        LFT 
 137  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  1.000        EACH 
 138  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           26.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          52.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    52.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             26.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02240           PAVEMENT REMOVAL                                                         315.000        m2 
  16  202-02272           PAVED SIDE DITCH, REMOVE                                                 316.000        m 
  17  202-02278           CURB, CONCRETE, REMOVE                                                    91.000        m 
  18  202-03496           TESTING OR SAMPLING FOR HAZARDOUS WASTES, HAZARDOUS                        4.000        EACH 
  19  202-05545           REGULATED MATERIALS, DISPOSE, C                                           30.000        m3 
  20  202-05550           REGULATED MATERIALS, REMOVE, C                                            30.000        m3 
  21  202-05555           REGULATED MATERIALS, TRANSPORT, C                                         30.000        m3 
  22  203-02000           EXCAVATION, COMMON                                                     2,622.000        m3 
  23  203-02070           BORROW                                                                   960.000        m3 
  24  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          12.000        m 
  25  205-06933           TEMPORARY DITCH INLET PROTECTION                                         116.000        EACH 
  26  205-06934           TEMPORARY MULCHING                                                        25.000        Mg 
  27  205-06937           TEMPORARY SILT FENCE                                                   2,725.000        m 
  28  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,830.000        m2 
  29  207-08268           SUBGRADE TREATMENT, TYPE IV                                           11,125.000        m2 
  30  211-07454           STRUCTURE BACKFILL                                                     2,853.000        m3 
  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,052.000        Mg 
  32  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      425.000        Mg 
  33  303-60012           AGGREGATE, 2                                                           1,000.000        Mg 
  34  304-07489           HMA PATCHING, TYPE A                                                      50.000        Mg 
  35  306-08036           MILLING, ASPHALT, 50 mm                                                8,000.000        m2 
  36  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      1,558.000        Mg 
  37  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  MM                               2,274.000        Mg 
  38  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                        5,771.000        Mg 
  39  406-05520           ASPHALT FOR TACK COAT                                                     14.200        Mg 
  40  604-06070           SIDEWALK, CONCRETE                                                       449.500        m2 
  41  604-07901           CURB RAMP, CONCRETE, G                                                    16.000        m2 
  42  604-07902           CURB RAMP, CONCRETE, H                                                    20.000        m2 
  43  605-06120           CURB, CONCRETE                                                           160.000        m 
  44  605-06140           CURB AND GUTTER, CONCRETE                                              2,289.000        m 
  45  610-07712           PCCP FOR APPROACHES, 150 mm                                              760.500        m2 
  46  610-09108           PCCP FOR APPROACHES, 225 mm                                            1,069.500        m2 
  47  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  15.000        EACH 
  48  615-06490           RIGHT OF WAY MARKER                                                       46.000        EACH 
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  49  615-06505           MONUMENT, B                                                                7.000        EACH 
  50  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  51  616-02320           GEOTEXTILES                                                              276.000        m2 
  52  616-05688           RIPRAP, CLASS 1                                                          158.000        Mg 
  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                               20.000        EACH 
  54  621-06545           FERTILIZER                                                                 1.300        Mg 
  55  621-06553           SEED MIXTURE, R                                                          262.000        kg 
  56  621-06557           SEED MIXTURE, T                                                          746.000        kg 
  57  621-06565           MULCHING MATERIAL                                                          6.000        Mg 
  58  621-06567           WATER                                                                    160.000        kL 
  59  621-06575           SODDING, NURSERY                                                       8,896.000        m2 
  60  714-06170           CONCRETE CULVERT EXTENSION, PRECAST REINFORCED CONCRETE BOX               18.000        m 
  61  714-44240           CONCRETE, A, STRUCTURES                                                    1.000        m3 
  62  714-91847           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 1500 mm              12.000        m 
  63  715-03475           SAFETY METAL END SECTION, 4:1, 375 mm                                      1.000        EACH 
  64  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                            56.000        m 
  65  715-05146           PIPE, TYPE 2, CIRCULAR, 150 mm                                             4.500        m 
  66  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                         1,179.000        m 
  67  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           560.000        m 
  68  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           248.000        m 
  69  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           115.000        m 
  70  715-05159           PIPE, TYPE 2, CIRCULAR, 1050 mm                                           40.000        m 
  71  715-05161           PIPE, TYPE 2, CIRCULAR, 1200 mm                                           85.000        m 
  72  715-05203           PIPE, TYPE 4, CIRCULAR, 100 mm                                            39.000        m 
  73  715-05422           PIPE, SLOTTED DRAIN, 300 mm                                               40.000        m 
  74  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   393.000        Mg 
  75  715-08558           PIPE, TYPE 2, DEFORMED, MIN. AREA 1.5 m2                                  76.000        m 
  76  715-46000           PIPE END SECTION, 300 mm                                                   1.000        EACH 
  77  715-46005           PIPE END SECTION, 375 mm                                                   1.000        EACH 
  78  715-46040           PIPE END SECTION, 900 mm                                                   1.000        EACH 
  79  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 
  80  720-44040           CASTING, 7, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  81  720-45010           INLET, A3                                                                  5.000        EACH 
  82  720-45015           INLET, A8                                                                 16.000        EACH 
  83  720-45030           INLET, E7                                                                  2.000        EACH 
  84  720-45215           CATCH BASIN, A8                                                            2.000        EACH 
  85  720-45235           CATCH BASIN, E7                                                           10.000        EACH 
  86  720-45250           CATCH BASIN, K10                                                          58.000        EACH 
  87  720-45260           PIPE CATCH BASIN, 300 mm                                                   4.000        EACH 
  88  720-45270           PIPE CATCH BASIN, 450 mm                                                  13.000        EACH 
  89  720-45410           MANHOLE, C4                                                               44.000        EACH 
  90  720-45416           MANHOLE, E4                                                                4.000        EACH 
  91  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            0.300        m 
  92  720-94612           MANHOLE, K4                                                                6.000        EACH 
  93  720-95422           MANHOLE, J4                                                                1.000        EACH 
  94  720-99416           CATCH BASIN, B15                                                           4.000        EACH 
  95  720-99417           CATCH BASIN, C15                                                           1.000        EACH 
  96  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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  97  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 
  98  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     5,960.000        m 
  99  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          4,685.000        m 
 100  801-06640           CONSTRUCTION SIGN, A                                                      41.000        EACH 
 101  801-06645           CONSTRUCTION SIGN, B                                                      20.000        EACH 
 102  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 103  801-07023           ENERGY ABSORBIBG TERMINAL, CZ, TL-2                                        2.000        EACH 
 104  801-07118           BARRICADE, III-A                                                          52.000        m 
 105  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        135.000        m 
 106  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             130.300        m 
 107  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              17.000        m 
 108  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       18.000        m2 
 109  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               8.000        m2 
 110  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS               3.000        m2 
 111  808-01045           LINE, THERMOPLASTIC, DOTTED, YELLOW, 100 mm, 600 mm LINE,                 36.000        m 
 112  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                 445.000        m 
 113  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm                                 50.000        m 
 114  808-06716           LINE, REMOVE                                                           6,060.000        m 
 115  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                               380.000        m 
 116  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              2,445.000        m 
 117  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE,                         26.000        m 
 118  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       114.000        m 
 119  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     42.000        m 
 120  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm               100.000        m 
 121  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 21.000        EACH 
 122  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     21.000        EACH 
 123  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              100.000        EACH 
 124  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      200.000        EACH 
 125  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm                                460.000        m 
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   1  105-01998           LAPTOP COMPUTER SYSTEM                                                    20.000        MOS 
   2  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   3  105-07039           FIELD OFFICE, B                                                           10.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             10.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  16  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  17  203-02000           EXCAVATION, COMMON                                                        18.000        m3 
  18  205-06937           TEMPORARY SILT FENCE                                                     150.000        m 
  19  206-93520           TEMPORARY SHEET PILING                                                   150.000        m2 
  20  207-08263           SUBGRADE TREATMENT, TYPE IA                                            1,596.000        m2 
  21  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            111.000        m2 
  22  211-02050           B BORROW                                                                 252.000        m3 
  23  211-07454           STRUCTURE BACKFILL                                                       831.000        m3 
  24  303-01180           COMPACTED AGGREGATE, NO. 53                                              140.000        Mg 
  25  402-07434           HMA SURFACE, TYPE C                                                      114.000        Mg 
  26  402-07439           HMA INTERMEDIATE, TYPE C                                                 190.000        Mg 
  27  402-07442           HMA BASE, TYPE C                                                       1,013.000        Mg 
  28  406-05520           ASPHALT FOR TACK COAT                                                      1.100        Mg 
  29  604-07902           CURB RAMP, CONCRETE, H                                                    18.300        m2 
  30  604-91531           SIDEWALK, CONCRETE, 100 mm                                               306.000        m2 
  31  605-06150           CURB AND GUTTER, C, CONCRETE                                             178.000        m 
  32  605-96305           CURB AND GUTTER, CONCRETE, DEPRESSED                                      31.000        m 
  33  610-07712           PCCP FOR APPROACHES, 150 mm                                              111.000        m2 
  34  615-06490           RIGHT OF WAY MARKER                                                       11.000        EACH 
  35  615-06505           MONUMENT, B                                                                2.000        EACH 
  36  616-02320           GEOTEXTILES                                                              614.000        m2 
  37  616-05689           RIPRAP, CLASS 2                                                          178.000        Mg 
  38  616-06405           RIPRAP, REVETMENT                                                        184.000        Mg 
  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  40  621-06560           MULCHED SEEDING, U                                                     3,035.000        m2 
  41  621-06574           SODDING                                                                   25.000        m2 
  42  622-91786           SEEDLING                                                                 130.000        EACH 
  43  702-90915           CONCRETE, A                                                                1.000        m3 
  44  714-03437           WINGWALL, PRECAST, REINFORCED CONCRETE                                    59.250        m2 
  45  714-06572           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4800 mm X 2400 mm              57.600        m 
  46  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                            25.800        m 
  47  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           148.000        m 
  48  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                            43.500        m 
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  49  720-45045           INLET, J10                                                                 5.000        EACH 
  50  720-45410           MANHOLE, C4                                                                9.000        EACH 
  51  720-98174           INLET, B15                                                                 2.000        EACH 
  52  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
  53  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  54  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  55  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                            965.000        m 
  56  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  57  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 
  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  59  801-07023           ENERGY ABSORBIBG TERMINAL, CZ, TL-2                                        1.000        EACH 
  60  801-07119           BARRICADE, III-B                                                           8.000        m 
  61  801-07612           TEMPORARY PAVEMENT MARKING, 600 mm                                        14.400        m 
  62  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        100.000        m 
  63  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                               45.000        m 
  64  802-02158           SIGN, PANEL, REMOVE AND REINSTALL                                          2.000        EACH 
  65  808-06716           LINE, REMOVE                                                             900.000        m 
  66  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                                56.000        m 
  67  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                                224.000        m 
  68  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
  69  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   6  105-08523           RADIO SERVICE                                                             18.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                     9.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  18  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  19  202-02240           PAVEMENT REMOVAL                                                       1,700.000        SYS 
  20  202-96151           TRANSPORTATION OF SALVAGEABLE ITEMS                                   LUMP              LUMP 
  21  203-02000           EXCAVATION, COMMON                                                     8,220.000        CYS 
  22  205-03371           SEDIMENT, REMOVE                                                          15.000        CYS 
  23  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         162.000        LFT 
  24  205-06937           TEMPORARY SILT FENCE                                                     935.000        LFT 
  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            860.000        SYS 
  26  207-08268           SUBGRADE TREATMENT, TYPE IV                                           10,308.000        SYS 
  27  211-07454           STRUCTURE BACKFILL                                                       300.000        CYS 
  28  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      9,700.500        TON 
  29  306-08043           MILLING, TRANSITION                                                    4,792.000        SYS 
  30  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        937.500        TON 
  31  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                  803.500        TON 
  32  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        2,980.500        TON 
  33  402-07432           HMA SURFACE, TYPE A                                                      368.500        TON 
  34  402-07435           HMA INTERMEDIATE, TYPE A                                               1,066.500        TON 
  35  402-07440           HMA BASE, TYPE A                                                       1,582.000        TON 
  36  402-07453           HMA FOR TEMPORARY PAVEMENT                                               302.000        TON 
  37  406-05520           ASPHALT FOR TACK COAT                                                     10.000        TON 
  38  605-06121           CURB, CONCRETE, B                                                        150.000        LFT 
  39  605-06145           CURB AND GUTTER, B, CONCRETE                                           2,075.000        LFT 
  40  610-07486           HMA FOR APPROACHES, TYPE A                                               443.000        TON 
  41  610-07712           PCCP FOR APPROACHES, 6 IN.                                               292.000        SYS 
  42  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  10.000        EACH 
  43  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                  11.000        EACH 
  44  615-06490           RIGHT OF WAY MARKER                                                       18.000        EACH 
  45  615-06500           MONUMENT, A                                                                4.000        EACH 
  46  616-02320           GEOTEXTILES                                                               60.000        SYS 
  47  616-06405           RIPRAP, REVETMENT                                                         27.000        TON 
  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
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  49  621-06545           FERTILIZER                                                                 0.100        TON 
  50  621-06557           SEED MIXTURE, T                                                           88.000        LBS 
  51  621-06565           MULCHING MATERIAL                                                          2.200        TON 
  52  621-06567           WATER                                                                     41.000        kGAL 
  53  621-06575           SODDING, NURSERY                                                      10,198.000        SYS 
  54  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           670.000        LFT 
  55  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           970.000        LFT 
  56  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           442.000        LFT 
  57  715-46000           PIPE END SECTION, 12 IN.                                                   2.000        EACH 
  58  715-46005           PIPE END SECTION, 15 IN.                                                  20.000        EACH 
  59  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  60  720-45080           INLET, S14                                                                 6.000        EACH 
  61  720-45085           INLET, T14                                                                 7.000        EACH 
  62  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  63  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                11.000        EACH 
  64  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          29,000.000        LFT 
  65  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              24.000        EACH 
  66  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  67  801-06645           CONSTRUCTION SIGN, B                                                      11.000        EACH 
  68  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  69  801-07118           BARRICADE, III-A                                                          18.000        LFT 
  70  801-07119           BARRICADE, III-B                                                          10.000        LFT 
  71  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                        15.000        LFT 
  72  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             172.300        LFT 
  73  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             119.000        LFT 
  74  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     51.500        SFT 
  75  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    239.400        SFT 
  76  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
  77  805-01842           HANDHOLE, SIGNAL                                                           4.000        EACH 
  78  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                           440.000        LFT 
  79  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
  80  805-78190           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER                                  4.000        EACH 
  81  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED                                    4.000        EACH 
  82  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  83  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  84  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  85  805-78467           SIGNAL CABLE, 3C 8GA.                                                    100.000        LFT 
  86  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   2,860.000        LFT 
  87  805-78480           SIGNAL CABLE, 3C 14GA.                                                   365.000        LFT 
  88  805-78485           SIGNAL CABLE, 5C 14GA.                                                   430.000        LFT 
  89  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          4.000        EACH 
  90  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,625.000        LFT 
  91  808-06716           LINE, REMOVE                                                           6,816.000        LFT 
  92  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,300.000        LFT 
  93  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    200.000        LFT 
  94  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  6.000        EACH 
  95  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      4.000        EACH 
  96  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       76.000        EACH 
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  97  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              1,725.000        LFT 
  98  808-99176           LINE, THERMOPLASTIC, SOLID, YELLOW, 24 IN.                               185.000        LFT 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -28309-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    16.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-02241           GUARDRAIL, REMOVE                                                         44.000        m 
  17  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
  18  202-02278           CURB, CONCRETE, REMOVE                                                    19.000        m 
  19  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  24  202-74080           OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE                                2.000        EACH 
  25  202-91840           FENCE, CHAIN LINK, REMOVE                                                169.000        m 
  26  202-93999           SIGNAL POLE, REMOVE                                                        3.000        EACH 
  27  202-96022           CONCRETE FOUNDATION, REMOVE                                                1.000        EACH 
  28  202-98695           WELL, REMOVE                                                          LUMP              LUMP 
  29  203-02000           EXCAVATION, COMMON                                                     2,699.000        m3 
  30  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,285.000        m2 
  31  213-52830           FLOWABLE MORTAR                                                           10.050        m3 
  32  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,237.000        Mg 
  33  401-07333           QC/QA-HMA, 2, 76, SURFACE, 9.5 mm                                        330.000        Mg 
  34  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        794.000        Mg 
  35  401-07402           QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm                                  344.000        Mg 
  36  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                  417.000        Mg 
  37  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,100.000        Mg 
  38  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,335.000        Mg 
  39  402-07433           HMA SURFACE, TYPE B                                                      263.000        Mg 
  40  402-07438           HMA INTERMEDIATE, TYPE B                                                 531.600        Mg 
  41  402-07441           HMA BASE, TYPE B                                                         655.500        Mg 
  42  406-05521           ASPHALT FOR TACK COAT                                                 16,717.000        m2 
  43  603-06045           FENCE, CHAIN LINK, 1220 mm                                                50.000        m 
  44  605-06120           CURB, CONCRETE                                                            17.000        m 
  45  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            5.000        EACH 
  46  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 
  47  615-06505           MONUMENT, B                                                               10.000        EACH 
  48  621-01371           SEED MIXTURE, LEGUME, 2                                                   50.000        kg 
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          CALL ORDER   : 211                                              CONTRACT ID  : R -28309-A 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  49  621-06545           FERTILIZER                                                                 3.600        Mg 
  50  621-06567           WATER                                                                     72.400        kL 
  51  621-06570           TOP SOIL                                                                 410.000        m3 
  52  621-06575           SODDING, NURSERY                                                         960.000        m2 
  53  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 18.000        EACH 
  54  702-90915           CONCRETE, A                                                                1.620        m3 
  55  720-04815           DRYWELL                                                                    8.000        EACH 
  56  722-60824           SURFACE MILLING                                                        6,289.000        m2 
  57  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  59  802-02475           SIGN, PANEL, REMOVE AND RELOCATE                                          21.000        EACH 
  60  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              63.000        m 
  61  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              14.000        m 
  62  802-05706           SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR                                 22.800        m 
  63  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       13.000        m2 
  64  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               7.000        m2 
  65  802-76055           SIGN POST, A                                                              33.000        m 
  66  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                   2.000        EACH 
  67  805-01844           CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND                            16.700        m 
  68  805-01879           SIGNAL SERVICE, INSTALL                                                    1.000        EACH 
  69  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
  70  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED                                    6.000        EACH 
  71  805-78415           SPAN, CATENARY, AND TETHER                                                 1.000        EACH 
  72  805-78480           SIGNAL CABLE, 3C 14GA.                                                   130.800        m 
  73  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                            2.000        EACH 
  74  805-86843           WIRE, NO. 4 COPPER, 1C                                                   126.800        m 
  75  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                                 51.000        m 
  76  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               1,542.000        m 
  77  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm                                 67.400        m 
  78  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              2,026.400        m 
  79  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     40.300        m 
  80  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  3.000        EACH 
  81  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
  82  808-96016           LINE, THERMOPLASTIC, SOLID, YELLOW, 300 mm                               104.700        m 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ENHANCEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            6.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 
  11  202-02240           PAVEMENT REMOVAL                                                         139.000        SYS 
  12  202-02241           GUARDRAIL, REMOVE                                                         65.000        LFT 
  13  202-02278           CURB, CONCRETE, REMOVE                                                 1,937.000        LFT 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-52710           SIDEWALK, CONCRETE, REMOVE                                               956.000        SYS 
  16  202-93763           LIGHT STANDARD AND FOUNDATION, REMOVE                                      2.000        EACH 
  17  202-94747           POST, REMOVE                                                               1.000        EACH 
  18  203-02000           EXCAVATION, COMMON                                                       714.000        CYS 
  19  203-02070           BORROW                                                                 2,000.000        CYS 
  20  211-07454           STRUCTURE BACKFILL                                                        18.400        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         80.900        TON 
  22  402-07434           HMA SURFACE, TYPE C                                                       25.200        TON 
  23  402-07439           HMA INTERMEDIATE, TYPE C                                                  13.300        TON 
  24  402-07442           HMA BASE, TYPE C                                                          53.100        TON 
  25  406-05521           ASPHALT FOR TACK COAT                                                    668.000        SYS 
  26  603-01892           FENCE GATE, CHAIN LINK, SECURITY, 72 IN. X 4 FT.                           4.000        EACH 
  27  603-92230           FENCE, CHAIN LINK, SECURITY, 72 IN.                                       30.000        LFT 
  28  604-07896           CURB RAMP, CONCRETE, B                                                    27.200        SYS 
  29  604-07897           CURB RAMP, CONCRETE, C                                                     6.000        SYS 
  30  604-07901           CURB RAMP, CONCRETE, G                                                    34.300        SYS 
  31  604-07903           CURB RAMP, CONCRETE, K                                                     8.900        SYS 
  32  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                828.300        SYS 
  33  605-06120           CURB, CONCRETE                                                         1,427.000        LFT 
  34  605-06140           CURB AND GUTTER, CONCRETE                                                200.000        LFT 
  35  610-07488           HMA FOR APPROACHES, TYPE C                                                78.200        TON 
  36  611-03671           TRASH RECEPTACLE                                                           1.000        EACH 
  37  611-95728           CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 8 IN.                            121.900        SYS 
  38  621-06570           TOP SOIL                                                                 720.000        CYS 
  39  621-06574           SODDING                                                                  660.000        SYS 
  40  622-05635           PLANT, CONIFEROUS EVERGREEN, PROSTRATE, BROAD SPREADING,                 125.000        EACH 
  41  622-05652           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 3.5 IN.                          60.000        EACH 
  42  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            48.000        EACH 
  43  702-90915           CONCRETE, A                                                               82.700        CYS 
  44  702-94656           CONCRETE, B                                                               15.500        CYS 
  45  703-51030           REINFORCING STEEL                                                      1,629.000        LBS 
  46  712-03812           BENCH                                                                      2.000        EACH 
  47  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            66.000        LFT 
  48  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                            27.000        LFT 
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  49  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           363.000        LFT 
  50  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 
  51  720-44020           CASTING, 3, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 
  52  720-45005           INLET, A2                                                                  2.000        EACH 
  53  720-45015           INLET, A8                                                                  2.000        EACH 
  54  720-45030           INLET, E7                                                                  2.000        EACH 
  55  720-45410           MANHOLE, C4                                                                1.000        EACH 
  56  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  57  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  59  802-07058           SIGN, SHEET ASSEMBLY, RELOCATE                                             6.000        EACH 
  60  807-02603           LIGHT STANDARD, RELOCATE                                                   1.000        EACH 
  61  808-01238           TRANSVERSE MARKING, PAINT, STOP LINE, REMOVE                              36.000        EACH 
  62  808-06716           LINE, REMOVE                                                             340.000        LFT 
  63  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     48.000        LFT 
  64  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                520.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    24.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02271           HEADWALL, REMOVE                                                           4.000        EACH 
  15  202-91385           INLET, REMOVE                                                              3.000        EACH 
  16  202-96133           PIPE, REMOVE                                                             273.600        m 
  17  203-02000           EXCAVATION, COMMON                                                     2,385.000        m3 
  18  205-03371           SEDIMENT REMOVE                                                           70.000        m3 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     12.100        Mg 
  20  205-06933           TEMPORARY DITCH INLET PROTECTION                                          26.000        EACH 
  21  205-06936           TEMPORARY SEDIMENT TRAP                                                   14.400        Mg 
  22  205-06937           TEMPORARY SILT FENCE                                                     116.000        m 
  23  207-08268           SUBGRADE TREATMENT, TYPE IV                                            2,309.000        m2 
  24  211-07454           STRUCTURE BACKFILL                                                       119.900        m3 
  25  213-08058           FLOWABLE BACKFILL                                                         14.500        m3 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,114.100        Mg 
  27  306-08043           MILLING, TRANSITION                                                      259.200        m2 
  28  402-07433           HMA SURFACE, TYPE B                                                      344.500        Mg 
  29  402-07438           HMA INTERMEDIATE, TYPE B                                                 111.800        Mg 
  30  402-07440           HMA BASE, TYPE A                                                         200.700        Mg 
  31  402-07441           HMA BASE, TYPE B                                                         373.800        Mg 
  32  402-07451           HMA WEDGE AND LEVEL, TYPE B                                              553.900        Mg 
  33  406-05520           ASPHALT FOR TACK COAT                                                      2.900        Mg 
  34  601-61390           GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE,                       2.000        EACH 
  35  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                         5.715        m 
  36  610-07486           HMA FOR APPROACHES, TYPE A                                               358.200        Mg 
  37  610-07712           PCCP FOR APPROACHES, 150 mm                                              115.800        m2 
  38  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   6.000        EACH 
  39  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  40  615-06490           RIGHT OF WAY MARKER                                                       17.000        EACH 
  41  615-06505           MONUMENT, B                                                               11.000        EACH 
  42  616-02320           GEOTEXTILES                                                               36.000        m2 
  43  616-06405           RIPRAP, REVETMENT                                                         43.200        Mg 
  44  621-06574           SODDING                                                                3,970.000        m2 
  45  702-52376           CONCRETE, C, STRUCTURES                                                    2.000        m3 
  46  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                           181.200        m 
  47  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                            76.100        m 
  48  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           107.800        m 
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  SECTION NO. 0001    INTERSECTION IMPROVEMENT 
 
  49  715-05153           PIPE, TYPE 2, CIRCULAR, 525 mm                                            37.600        m 
  50  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                            55.000        m 
  51  715-05327           PIPE, TYPE 2, DEFORMED, MIN. AREA 0.17 m2                                 78.500        m 
  52  715-05331           PIPE, TYPE 2, DEFORMED, MIN. AREA 0.31 m2                                 34.500        m 
  53  715-05950           GRATED BOX END SECTION, II, 6:1, 800 mm X 500 mm                           1.000        EACH 
  54  715-26799           GRATED BOX END SECTION, I, 4:1, 525 mm x 375 mm                            1.000        EACH 
  55  715-46005           PIPE END SECTION, 375 mm                                                   8.000        EACH 
  56  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
  57  720-45130           INLET, E7, MODIFIED                                                        3.000        EACH 
  58  720-45135           INLET, F7, MODIFIED                                                       14.000        EACH 
  59  720-94612           MANHOLE, K4                                                                1.000        EACH 
  60  720-95310           INLET, P12A, MODIFIED                                                      7.000        EACH 
  61  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  62  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     1,324.000        m 
  63  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                            993.000        m 
  64  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  66  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              16.850        m 
  67  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                               6.100        m 
  68  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        2.589        m2 
  69  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS               1.013        m2 
  70  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                                 895.000        m 
  71  808-06716           LINE, REMOVE                                                             993.000        m 
  72  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                                817.000        m 
  73  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                      4.300        m 
  74  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               28.000        EACH 
  75  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       33.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           27.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         108.000        MOS 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                    81.000        MOS 
   6  105-09199           FIELD OFFICE INTERNET SERVICE                                             27.000        MOS 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-02240           PAVEMENT REMOVAL                                                      75,197.000        SYS 
  17  202-02241           GUARDRAIL, REMOVE                                                     10,731.000        LFT 
  18  202-02273           CENTER CURB, CONCRETE, REMOVE                                            461.000        SYS 
  19  202-02278           CURB, CONCRETE, REMOVE                                                32,168.000        LFT 
  20  202-04089           SIGN, SHEET, REMOVE                                                        5.000        EACH 
  21  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  22  202-51368           SLOPEWALL, REMOVE                                                        112.000        SYS 
  23  202-74050           SIGN, OVERHEAD, REMOVE                                                     4.000        EACH 
  24  202-74055           OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE                                 2.000        EACH 
  25  202-92607           SIGN POST, CHANNEL, REMOVE                                                92.000        EACH 
  26  202-94810           CURB TURNOUT, REMOVE                                                      19.000        EACH 
  27  202-99626           FOUNDATION FOR SIGNING, REMOVE                                            34.000        EACH 
  28  203-02055           EMBANKMENT                                                            73,989.000        CYS 
  29  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                        52.000        EACH 
  30  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     23.000        TON 
  31  205-06937           TEMPORARY SILT FENCE                                                  34,695.000        LFT 
  32  206-51220           EXCAVATION, WET                                                          536.000        CYS 
  33  206-51225           EXCAVATION, DRY                                                          887.000        CYS 
  34  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     261.000        CYS 
  35  207-08263           SUBGRADE TREATMENT, TYPE IA                                           44,367.000        SYS 
  36  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          9,459.000        SYS 
  37  211-02050           B BORROW                                                                 174.000        CYS 
  38  211-06467           AGGREGATE FOR END BENT BACKFILL                                          150.000        CYS 
  39  211-07454           STRUCTURE BACKFILL                                                       544.000        CYS 
  40  213-08058           FLOWABLE BACKFILL                                                         24.000        CYS 
  41  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     38,959.000        TON 
  42  302-07455           DENSE GRADED SUBBASE                                                      85.000        CYS 
  43  303-02051           STONE, NO 2                                                              177.600        TON 
  44  304-07490           HMA PATCHING, TYPE B                                                      49.000        TON 
  45  304-07493           WIDENING WITH HMA, TYPE B                                                560.000        TON 
  46  305-97019           RUBBLIZED PCCP                                                        84,806.000        SYS 
  47  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           51,762.000        SYS 
  48  306-08039           MILLING, ASPHALT REMOVAL                                              84,806.000        SYS 
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  49  306-08043           MILLING, TRANSITION                                                    1,320.000        SYS 
  50  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  51  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      4,741.000        TON 
  52  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      1,566.000        TON 
  53  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                     11,174.000        TON 
  54  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  632.000        TON 
  55  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                2,643.000        TON 
  56  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  mm                              18,678.000        TON 
  57  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0 mm                                       22,483.000        TON 
  58  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       26,876.000        TON 
  59  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                            11,242.000        TON 
  60  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 MM                                       22,958.000        TON 
  61  402-07453           HMA FOR TEMPORARY PAVEMENT                                             6,272.000        TON 
  62  405-05517           ASPHALT FOR PRIME COAT                                                   163.000        TON 
  63  406-05520           ASPHALT FOR TACK COAT                                                    131.000        TON 
  64  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              6.000        EACH 
  65  601-94689           GUARDRAIL END TREATMENT, OS                                               24.000        EACH 
  66  601-94690           GUARDRAIL END TREATMENT, MS                                                3.000        EACH 
  67  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                18,750.000        LFT 
  68  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                     888.000        LFT 
  69  601-99123           GUARDRAIL TRANSITION, GP                                                  10.000        EACH 
  70  602-06729           BARRIER DELINEATOR                                                        20.000        EACH 
  71  602-91266           MEDIAN BARRIER, CONCRETE, MODIFIED                                       698.000        LFT 
  72  605-06215           CENTER CURB, D, CONCRETE                                                 865.000        LFT 
  73  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               508.000        SYS 
  74  610-07488           HMA FOR APPROACHES, TYPE C                                               615.000        TON 
  75  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            4.000        EACH 
  76  611-08233           MAILBOX ASSEMBLY, DOUBLE, RESET                                            1.000        EACH 
  77  616-02320           GEOTEXTILES                                                            6,824.000        SYS 
  78  616-03472           RIPRAP, REVEMENT 18 IN.                                                4,040.000        TON 
  79  616-06405           RIPRAP, REVETMENT                                                        944.000        TON 
  80  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               112.000        SYS 
  81  621-02770           EROSION CONTROL BLANKET                                                5,000.000        SYS 
  82  621-06560           MULCHED SEEDING, U                                                   417,921.000        SYS 
  83  621-06574           SODDING                                                               67,034.000        SYS 
  84  701-06011           DYNAMIC PILE LOAD TEST                                                     1.000        EACH 
  85  701-06012           TEST PILE, RESTRIKE                                                        1.000        EACH 
  86  701-06027           TEST PILE                                                                  1.000        EACH 
  87  701-51195           PILE, STEEL H, HP 12 X 53                                              5,872.000        LFT 
  88  701-91792           PILE TIP, STEEL H                                                         88.000        EACH 
  89  702-51005           CONCRETE, A, SUBSTRUCTURE                                                419.500        CYS 
  90  702-51015           CONCRETE, B, FOOTINGS                                                    142.800        CYS 
  91  702-51100           DRAIN PIPE, CAST IRON, 6 IN.                                             144.000        LBS 
  92  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,288.000        LBS 
  93  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           344.000        EACH 
  94  703-51030           REINFORCING STEEL                                                     56,462.000        LBS 
  95  703-51032           REINFORCING STEEL, EPOXY COATED                                      198,361.000        LBS 
  96  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              675.400        CYS 
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  97  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
  98  706-51020           CONCRETE, C, RAILING                                                      64.500        CYS 
  99  707-05984           STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 45 IN. X 16 IN.              1,645.500        LFT 
 100  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 101  711-51035           STRUCTURAL STEEL                                                       9,032.920        LBS 
 102  714-44240           CONCRETE, A, STRUCTURES                                                   89.000        CYS 
 103  714-95246           CONCRETE, B, STRUCTURES                                                   42.000        CYS 
 104  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN.                                      1.000        EACH 
 105  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                            90.000        LFT 
 106  715-05028           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           174.000        LFT 
 107  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         94,652.000        LFT 
 108  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         5,761.000        LFT 
 109  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                           994.000        LFT 
 110  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              220.000        LFT 
 111  715-46000           PIPE END SECTION, 12 IN.                                                  16.000        EACH 
 112  715-46030           PIPE END SECTION, 30 IN.                                                   6.000        EACH 
 113  715-46040           PIPE END SECTION, 36 IN.                                                   4.000        EACH 
 114  716-07635           PIPE INSTALLATION, TRENCHLESS, 36 IN.                                     90.000        LFT 
 115  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                      10,000.000        LFT 
 116  718-52610           AGGREGATE FOR UNDERDRAINS                                              8,420.000        CYS 
 117  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            43,477.000        SYS 
 118  720-45065           INLET, N12                                                                13.000        EACH 
 119  720-45335           CATCH BASIN, E7, MODIFIED                                                 15.000        EACH 
 120  720-45415           MANHOLE, D4                                                                1.000        EACH 
 121  720-98174           INLET, B15                                                                 2.000        EACH 
 122  720-98555           INLET, C15                                                                 2.000        EACH 
 123  725-06875           PIPE LINER, THERMOPLASTIC, 66 IN.                                        232.000        LFT 
 124  801-02595           CONTROLLER, RESET TIMING                                                   1.000        EACH 
 125  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 126  801-06198           PATROLLER                                                                720.000        DAY 
 127  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         235,192.000        LFT 
 128  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                           2,480.000        LFT 
 129  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                            243.000        LFT 
 130  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               9.000        EACH 
 131  801-06640           CONSTRUCTION SIGN, A                                                     107.000        EACH 
 132  801-06645           CONSTRUCTION SIGN, B                                                      64.000        EACH 
 133  801-06710           FLASHING ARROW SIGN                                                      720.000        DAY 
 134  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 135  801-07118           BARRICADE, III-A                                                         228.000        LFT 
 136  801-07119           BARRICADE, III-B                                                         192.000        LFT 
 137  801-52817           TEMPORARY CROSSOVER, B                                                     1.000        EACH 
 138  801-94295           SIGNAL HEAD, RELOCATE                                                     48.000        EACH 
 139  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                           1,381.500        LFT 
 140  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              14.500        LFT 
 141  802-07057           SIGN, PANEL, WITH LEGEND                                                 873.000        SFT 
 
 142  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                             18.000        EACH 
 143  802-07153           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI                               5.000        EACH 



 144  802-07154           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XII                              2.000        EACH 
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 145  802-07278           BOX TRUSS SIGN FOUNDATION, V-D                                             2.000        EACH 
 146  802-07285           BOX TRUSS SIGN FOUNDATION, VI-C                                            2.000        EACH 
 147  802-08276           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX                               2.000        EACH 
 148  802-08456           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII                            10.000        EACH 
 149  802-08479           OVERHEAD SIGN STRUCTURE, BOX TRUSS                                         2.000        EACH 
 150  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    102.690        SFT 
 151  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    928.500        SFT 
 152  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     63.500        SFT 
 153  804-06771           DELINEATOR POST, FLEXIBLE                                                438.000        EACH 
 154  807-82004           SIGN CIRCUIT INSTALLATION, BOX TRUSS, 5 LUMINAIRES                         2.000        EACH 
 155  807-82005           SIGN CIRCUIT INSTALLATION, BOX TRUSS, 6 LUMINAIRES                         1.000        EACH 
 156  807-86605           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT                        11.000        EACH 
 157  808-06702           LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN.                              7,359.000        LFT 
 158  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              71,558.000        LFT 
 159  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               3,859.000        LFT 
 160  808-06706           LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN.                              2,418.000        LFT 
 161  808-06716           LINE, REMOVE                                                         159,900.000        LFT 
 162  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             36,224.000        LFT 
 163  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 16.000        EACH 
 164  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     14.000        EACH 
 165  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      914.000        EACH 
 166  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              2,590.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07040           FIELD OFFICE, C                                                           12.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    36.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                       8,098.000        m2 
  13  202-02273           CENTER CURB, CONCRETE, REMOVE                                            273.000        m2 
  14  202-02274           CURB, CONCRETE, INTEGRAL, REMOVE                                         144.000        m 
  15  202-02279           CURB AND GUTTER, REMOVE                                                3,052.000        m 
  16  202-52710           SIDEWALK, CONCRETE, REMOVE                                             4,549.000        m2 
  17  202-91385           INLET, REMOVE                                                             32.000        EACH 
  18  202-91840           FENCE, CHAIN LINK, REMOVE                                                 59.000        m 
  19  202-93047           MANHOLE, REMOVE                                                           21.000        EACH 
  20  202-96133           PIPE, REMOVE                                                           1,685.000        m 
  21  202-96632           TRAFFIC SIGNALS AND EQUIPMENT, REMOVE                                      3.000        EACH 
  22  203-02000           EXCAVATION, COMMON                                                    18,460.000        m3 
  23  203-95673           BACKFILL, GRANULAR                                                       917.000        m3 
  24  207-08264           SUBGRADE TREATMENT, TYPE II                                           47,987.000        m2 
  25  211-07454           STRUCTURE BACKFILL                                                    17,754.000        m3 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,436.000        Mg 
  27  306-08034           MILLING, ASPHALT, 38 mm                                                6,331.000        m2 
  28  401-09055           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm-PWL                                  4,087.000        Mg 
  29  401-09056           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm-PWL                            5,853.000        Mg 
  30  401-09057           QC/QA-HMA, 4, 64, BASE, 25.0 mm-PWL                                   28,634.000        Mg 
  31  402-07432           HMA SURFACE, TYPE A                                                      167.000        Mg 
  32  402-07433           HMA SURFACE, TYPE B                                                      415.000        Mg 
  33  402-07435           HMA INTERMEDIATE, TYPE A                                                 278.000        Mg 
  34  402-07441           HMA BASE, TYPE B                                                         462.000        Mg 
  35  406-05520           ASPHALT FOR TACK COAT                                                     42.000        Mg 
  36  601-95434           HANDRAIL, STEEL PIPE, 37.5 mm                                              7.000        m 
  37  604-06070           SIDEWALK, CONCRETE                                                     4,421.000        m2 
  38  604-07894           CURB RAMP, CONCRETE, A                                                     8.000        m2 
  39  604-07897           CURB RAMP, CONCRETE, C                                                   339.000        m2 
  40  604-07900           CURB RAMP, CONCRETE, F                                                    68.000        m2 
  41  604-07901           CURB RAMP, CONCRETE, G                                                    32.000        m2 
  42  604-07902           CURB RAMP, CONCRETE, H                                                    53.000        m2 
  43  604-44251           STEPS, CONCRETE                                                            2.000        m3 
  44  604-91531           SIDEWALK, CONCRETE, 100 mm                                               193.000        m2 
  45  605-06120           CURB, CONCRETE                                                           551.000        m 
  46  605-06150           CURB AND GUTTER, C, CONCRETE                                           2,769.000        m 
  47  605-96305           CURB AND GUTTER, CONCRETE, DEPRESSED                                     656.000        m 
  48  610-07712           PCCP FOR APPROACHES, 150 mm                                            1,727.000        m2 
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  49  610-08462           PCCP FPR APPROACHES, 200 mm                                              362.000        m2 
  50  615-06505           MONUMENT, B                                                               11.000        EACH 
  51  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  52  621-06560           MULCHED SEEDING, U                                                     1,610.000        m2 
  53  621-06575           SODDING, NURSERY                                                       7,961.000        m2 
  54  714-04802           CONCRETE MODULAR BLOCK WALL                                               15.000        m2 
  55  714-44240           CONCRETE, A, STRUCTURES                                                    8.000        m3 
  56  715-03025           SANITARY MANHOLE                                                          10.000        EACH 
  57  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                           187.000        m 
  58  715-05061           WATER SERVICE LINE, 150 mm                                               200.000        m 
  59  715-05146           PIPE, TYPE 2, CIRCULAR, 150 mm                                             4.000        m 
  60  715-05148           PIPE, TYPE 2, CIRCULAR, 250 mm                                             8.000        m 
  61  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                         1,973.000        m 
  62  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                           227.000        m 
  63  715-05153           PIPE, TYPE 2, CIRCULAR, 525 mm                                            64.000        m 
  64  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                           310.000        m 
  65  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                           680.000        m 
  66  715-05159           PIPE, TYPE 2, CIRCULAR, 1050 mm                                          190.000        m 
  67  715-05161           PIPE, TYPE 2, CIRCULAR, 1200 mm                                          174.000        m 
  68  715-05162           PIPE, TYPE 2, CIRCULAR, 1350 mm                                          184.000        m 
  69  715-05408           PIPE, SANITARY SEWER, 200 mm                                              17.000        m 
  70  715-05409           PIPE, SANITARY SEWER, 250 mm                                              12.000        m 
  71  715-05411           PIPE, SANITARY SEWER, 300 mm                                              17.000        m 
  72  715-05412           PIPE, SANITARY SEWER, 375 mm                                             484.000        m 
  73  715-05413           PIPE, SANITARY SEWER, 450 mm                                             111.000        m 
  74  715-05415           PIPE, SANITARY SEWER, 600 mm                                             110.000        m 
  75  715-05417           PIPE, SANITARY SEWER, 750 mm                                             162.000        m 
  76  715-05751           BUTTERFLY                                                                  3.000        EACH 
  77  715-06692           LATERAL                                                                  616.000        m 
  78  715-93913           WATER MAIN, 200 mm                                                        16.000        m 
  79  720-04666           CATCH BASIN                                                                7.000        EACH 
  80  720-44000           CASTING, ADJUST TO GRADE                                                   7.000        EACH 
  81  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    7.000        EACH 
  82  720-45075           INLET, R13                                                                 8.000        EACH 
  83  720-45410           MANHOLE, C4                                                               10.000        EACH 
  84  720-91973           MANHOLE, H4                                                               21.000        EACH 
  85  720-93501           MANHOLE, L4                                                                4.000        EACH 
  86  720-94612           MANHOLE, K4                                                                7.000        EACH 
  87  720-98174           INLET, B15                                                                25.000        EACH 
  88  720-98555           INLET, C15                                                                18.000        EACH 
  89  720-99416           CATCH BASIN, B15                                                          19.000        EACH 
  90  720-99417           CATCH BASIN, C15                                                          18.000        EACH 
  91  720-99417           CATCH BASIN, C15                                                           1.000        EACH 
  92  732-01525           VALVE BOX                                                                  8.000        EACH 
  93  732-03063           TAPPING SLEEVE                                                             9.000        EACH 
  94  732-04964           WATER MAIN                                                             1,704.000        m 
  95  732-04996           CUT                                                                       10.000        EACH 
  96  732-07826           BUFFALO BOX AND METER                                                     10.000        EACH 
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  97  732-08419           MODULAR BLOCK WALL                                                        17.000        m2 
  98  732-08421           MODULAR BLOCK WALL ERECTION                                               17.000        m2 
  99  732-91738           WATER MAIN, DUCTILE IRON, 150 mm                                          21.000        m 
 100  732-91742           FIRE HYDRANT                                                              12.000        EACH 
 101  732-96670           WATER MAIN, DUCTILE IRON, 300 mm                                          40.000        m 
 102  732-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                             12.000        EACH 
 103  801-01505           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY)                           1.000        EACH 
 104  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 105  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 
 106  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                         18,844.000        m 
 107  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       35.000        EACH 
 108  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                 1.000        EACH 
 109  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm                 136.000        m 
 110  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               7.000        EACH 
 111  801-06640           CONSTRUCTION SIGN, A                                                      58.000        EACH 
 112  801-06645           CONSTRUCTION SIGN, B                                                      50.000        EACH 
 113  801-06710           FLASHING ARROW SIGN                                                    1,260.000        DAY 
 114  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 115  801-07118           BARRICADE, III-A                                                         115.000        m 
 116  801-07119           BARRICADE, III-B                                                          14.000        m 
 117  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                         79.000        m 
 118  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
 119  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             304.000        m 
 120  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       64.000        m2 
 121  802-97812           STREET NAME IDENTIFICATION SIGN                                           48.000        EACH 
 122  802-97812           STREET NAME IDENTIFICATION SIGN                                           11.000        EACH 
 123  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                   4.000        EACH 
 124  805-01816           SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm                       7.000        EACH 
 125  805-01842           HANDHOLE, SIGNAL                                                          35.000        EACH 
 126  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 127  805-02151           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 305 mm                 20.000        EACH 
 128  805-02373           INTERCONNECT CABLE, FIBER OPTIC                                        1,996.000        m 
 129  805-02426           WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C                   730.000        m 
 130  805-02658           CABLE, COAXIAL                                                           290.000        m 
 131  805-04133           SIGNAL PEDESTAL, 3.6 m                                                     1.000        EACH 
 132  805-04782           VIDEO VEHICLE DETECTOR SYSTEM                                              2.000        EACH 
 133  805-05673           SIGNAL AND LIGHTING COMBINATION STRUCTURE,                                 4.000        EACH 
 134  805-05673           SIGNAL AND LIGHTING COMBINATION STRUCTURE,                                 1.000        EACH 
 135  805-05673           SIGNAL AND LIGHTING COMBINATION STRUCTURE,                                 2.000        EACH 
 136  805-05700           POLE, STEEL                                                               82.000        EACH 
 137  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                       2,830.000        m 
 138  805-78106           CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE                       1.000        EACH 
 139  805-78109           CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE                    2.000        EACH 
 140  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                     18.000        EACH 
 141  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN                4.000        EACH 
 142  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN,                     4.000        EACH 
 143  805-78370           PEDESTRIAN PUSH BUTTON                                                    20.000        EACH 
 144  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
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 145  805-78467           SIGNAL CABLE, 3C 8GA.                                                     60.000        m 
 146  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   1,665.000        m 
 147  805-78480           SIGNAL CABLE, 3C 14GA.                                                 1,063.000        m 
 148  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,201.000        m 
 149  805-78490           SIGNAL CABLE, 7C 14GA.                                                   406.000        m 
 150  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         501.000        m 
 151  805-78785           SIGNAL DETECTOR HOUSING                                                   10.000        EACH 
 152  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      573.000        m 
 153  805-78900           PEDESTAL FOUNDATION, A                                                     1.000        EACH 
 154  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
 155  805-81060           SIGNAL STRAIN POLE, STEEL, 11.0 m                                          4.000        EACH 
 156  805-86900           JUNCTION BOX                                                               4.000        EACH 
 157  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   2.000        EACH 
 158  807-01878           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        61.000        EACH 
 159  807-02191           HANDHOLE, LIGHTING                                                         3.000        EACH 
 160  807-02428           LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING,                            54.000        EACH 
 161  807-02781           LUMINAIRE MAST ARM, 3.1 m                                                  7.000        EACH 
 162  807-04651           WIRE                                                                   1,489.000        m 
 163  807-06935           INSULATION LINK, WATERPROOFED                                             12.000        EACH 
 164  807-07580           WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                 2,515.000        m 
 165  807-83492           LIGHT POLE, 9.1 m E.M.H., 3.1 m MAST ARM, ANCHOR BASE                     54.000        EACH 
 166  807-86805           SERVICE POINT, I                                                           7.000        EACH 
 167  807-86810           SERVICE POINT, II                                                          1.000        EACH 
 168  807-86910           CONNECTOR KIT, UNFUSED                                                    54.000        EACH 
 169  807-86915           CONNECTOR KIT, FUSED                                                      54.000        EACH 
 170  807-86920           MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED                           144.000        EACH 
 171  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                12.000        EACH 
 172  807-86930           INSULATION LINK, NONWATERPROOFED                                         108.000        EACH 
 173  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          10.000        m2 
 174  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                                792.000        m 
 175  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               2,229.000        m 
 176  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                         64.000        m 
 177  808-06714           LINE, PAINT, SOLID, YELLOW, 100 mm                                       522.000        m 
 178  808-06716           LINE, REMOVE                                                             991.000        m 
 179  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                               338.000        m 
 180  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              4,501.000        m 
 181  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       100.000        m 
 182  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                    216.000        m 
 183  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm               858.000        m 
 184  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 38.000        EACH 
 185  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     34.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           24.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          72.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    48.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             24.000        MOS 
   8  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
   9  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  10  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  11  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  12  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 
  13  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
  14  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  15  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  18  202-02240           PAVEMENT REMOVAL                                                         168.000        m2 
  19  202-02241           GUARDRAIL, REMOVE                                                         25.000        m 
  20  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  21  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  22  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  23  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  24  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  25  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  26  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  27  202-51133           RAILING, REMOVE                                                          132.000        m 
  28  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  29  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  30  202-74045           SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE                                 118.000        EACH 
  31  202-93047           MANHOLE, REMOVE                                                            2.000        EACH 
  32  203-02000           EXCAVATION, COMMON                                                    92,052.000        m3 
  33  203-51223           EXCAVATION, WATERWAY                                                     298.000        m3 
  34  205-03371           SEDIMENT REMOVE                                                           37.000        m3 
  35  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                       2,088.000        m 
  36  205-06933           TEMPORARY DITCH INLET PROTECTION                                          17.000        EACH 
  37  205-06934           TEMPORARY MULCHING                                                         1.600        Mg 
  38  205-06937           TEMPORARY SILT FENCE                                                   2,365.000        m 
  39  207-08263           SUBGRADE TREATMENT, TYPE IA                                           73,475.000        m2 
  40  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,437.000        m2 
  41  207-08266           SUBGRADE TREATMENT, TYPE III                                           5,452.000        m2 
  42  210-05813           PAINT                                                                 LUMP              LUMP 
  43  211-06467           AGGREGATE FOR END BENT BACKFILL                                           55.400        m3 
  44  211-07454           STRUCTURE BACKFILL                                                    10,071.400        m3 
  45  213-52830           FLOWABLE MORTAR                                                           19.900        m3 
  46  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     13,895.100        Mg 
  47  302-07455           DENSE GRADED SUBBASE                                                      69.800        m3 
  48  303-05692           STONE, NO. 8                                                           2,372.600        Mg 
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  49  303-07449           COMPACTED AGGREGATE, NO. 73                                               31.200        Mg 
  50  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      7,773.000        Mg 
  51  401-07333           QC/QA-HMA, 2, 76, SURFACE, 9.5 mm                                        422.200        Mg 
  52  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                               13,507.000        Mg 
  53  401-07402           QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm                                  928.900        Mg 
  54  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        2,441.900        Mg 
  55  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                       36,279.000        Mg 
  56  401-08333           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0 mm                                836.600        Mg 
  57  402-07432           HMA SURFACE, TYPE A                                                      122.000        Mg 
  58  402-07433           HMA SURFACE, TYPE B                                                      113.600        Mg 
  59  402-07435           HMA INTERMEDIATE, TYPE A                                                 366.000        Mg 
  60  402-07450           HMA WEDGE AND LEVEL, TYPE A                                            2,093.000        Mg 
  61  406-05520           ASPHALT FOR TACK COAT                                                     39.090        Mg 
  62  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              4.000        EACH 
  63  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              8.000        EACH 
  64  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               2.000        EACH 
  65  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  66  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 
  67  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
  68  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       492.000        m 
  69  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 
  70  604-06070           SIDEWALK, CONCRETE                                                     1,946.000        m2 
  71  604-07894           CURB RAMP, CONCRETE, A                                                    21.000        m2 
  72  604-07896           CURB RAMP, CONCRETE, B                                                    25.000        m2 
  73  604-07900           CURB RAMP, CONCRETE, F                                                    49.000        m2 
  74  604-07901           CURB RAMP, CONCRETE, G                                                    45.000        m2 
  75  604-07902           CURB RAMP, CONCRETE, H                                                    40.000        m2 
  76  604-91531           SIDEWALK, CONCRETE, 100 mm                                               438.000        m2 
  77  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    1,217.000        m 
  78  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      834.000        m 
  79  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      230.000        m 
  80  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 300 mm                              466.000        m2 
  81  610-07486           HMA FOR APPROACHES, TYPE A                                               887.000        Mg 
  82  610-07487           HMA FOR APPROACHES, TYPE B                                             1,415.600        Mg 
  83  610-07712           PCCP FOR APPROACHES, 150 mm                                              356.000        m2 
  84  610-08446           PCCP FOR APPROACHES, 150 mm                                              490.000        m2 
  85  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  41.000        EACH 
  86  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   6.000        EACH 
  87  615-06336           MONUMENT                                                                   2.000        EACH 
  88  615-06490           RIGHT OF WAY MARKER                                                      221.000        EACH 
  89  615-06505           MONUMENT, B                                                              116.000        EACH 
  90  615-06510           MONUMENT, C                                                                4.000        EACH 
  91  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  92  616-02320           GEOTEXTILES                                                            6,483.000        m2 
  93  616-06405           RIPRAP, REVETMENT                                                      3,835.000        Mg 
  94  616-93019           RIPRAP, GROUTED, 450 mm                                                  272.000        m2 
 
  95  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 



  96  621-06545           FERTILIZER                                                                11.000        Mg 
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  97  621-06553           SEED MIXTURE, R                                                        2,388.000        kg 
  98  621-06557           SEED MIXTURE, T                                                           14.000        kg 
  99  621-06565           MULCHING MATERIAL                                                         57.000        Mg 
 100  621-06567           WATER                                                                    260.000        kL 
 101  621-06574           SODDING                                                                9,592.000        m2 
 102  621-06575           SODDING, NURSERY                                                       4,966.000        m2 
 103  701-51195           PILE, STEEL H, HP 310 X 79                                               307.300        m 
 104  701-91792           PILE TIP, STEEL H                                                         28.000        EACH 
 105  701-99155           SHEET PILING, STEEL, TEMPORARY                                        LUMP              LUMP 
 106  702-51100           DRAIN PIPE, CAST IRON, 150 mm                                             39.000        kg 
 107  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  292.000        kg 
 108  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,406.000        EACH 
 109  703-51032           REINFORCING STEEL, EPOXY COATED                                       39,690.000        kg 
 110  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              212.600        m3 
 111  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
 112  706-05733           CONCRETE BRIDGE RAILING TRANSITION, WBC                                    4.000        EACH 
 113  706-06339           RAILING, PF-1                                                            135.800        m 
 114  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 
 115  706-51020           CONCRETE, C, RAILING                                                      34.500        m3 
 116  707-06628           STRUCTURAL MEMBERS, CONCRETE BOX BEAM                                    124.000        m2 
 117  707-06628           STRUCTURAL MEMBERS, CONCRETE BOX BEAM                                    158.000        m2 
 118  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 119  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 120  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 121  711-51070           ANCHOR PLATE, AP 1                                                        40.000        EACH 
 122  714-01366           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3000 mm x 1200 mm              22.000        m 
 123  714-02677           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 1200 mm              36.000        m 
 124  714-05760           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm X 1500 mm              31.000        m 
 125  714-07540           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 600 mm X 900 mm                20.000        m 
 126  714-09159           CULVERT, PRECAST REINFORCED CONCRETE BOX, 1150mm X 730mm                  19.000        m 
 127  714-93978           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 600 mm               18.000        m 
 128  715-04612           PIPE                                                                     192.000        m 
 129  715-04612           PIPE                                                                     182.000        m 
 130  715-04612           PIPE                                                                     885.000        m 
 131  715-04612           PIPE                                                                   1,226.000        m 
 132  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         1,261.000        m 
 133  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                           32.000        m 
 134  715-05119           PIPE, TYPE 1, CIRCULAR, 375 mm                                           127.000        m 
 135  715-05121           PIPE, TYPE 1, CIRCULAR, 450 mm                                            36.000        m 
 136  715-05123           PIPE, TYPE 1, CIRCULAR, 600 mm                                            56.000        m 
 137  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                           432.200        m 
 138  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                         1,549.800        m 
 139  715-05152           PIPE, TYPE 2, CIRCULAR, 450 mm                                           368.600        m 
 140  715-05153           PIPE, TYPE 2, CIRCULAR, 525 mm                                            42.400        m 
 141  715-05154           PIPE, TYPE 2, CIRCULAR, 600 mm                                            47.600        m 
 142  715-05155           PIPE, TYPE 2, CIRCULAR, 675 mm                                           401.100        m 
 143  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                           126.000        m 
 144  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                           488.000        m 
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 145  715-05175           PIPE, TYPE 3, CIRCULAR, 750 mm                                            27.000        m 
 146  715-05334           PIPE, TYPE 2, DEFORMED, MIN. AREA 0.42 m2                                  3.000        m 
 147  715-05407           PIPE, END BENT DRAIN, 150 mm                                              66.000        m 
 148  715-05697           PIPE, REINFORCED CONCRETE, II, D0.3=50, 300 mm                            33.000        m 
 149  715-05708           PIPE, REINFORCED CONCRETE, II, D0.3=50, 375 mm                            41.000        m 
 150  715-06377           SERVICE LATERAL                                                          778.000        m 
 151  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   977.300        Mg 
 152  715-46005           PIPE END SECTION, 375 mm                                                 112.000        EACH 
 153  715-46010           PIPE END SECTION, 450 mm                                                   4.000        EACH 
 154  715-46020           PIPE END SECTION, 600 mm                                                   4.000        EACH 
 155  715-46030           PIPE END SECTION, 750 mm                                                   5.000        EACH 
 156  715-97607           PIPE END SECTION, MIN. AREA .42 m2                                         1.000        EACH 
 157  718-52610           AGGREGATE FOR UNDERDRAINS                                                288.000        m3 
 158  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             2,126.000        m2 
 159  720-03194           MANHOLE                                                                   20.000        EACH 
 160  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 
 161  720-44296           CAP INLET                                                                  3.000        EACH 
 162  720-45030           INLET, E7                                                                  3.000        EACH 
 163  720-45035           INLET, F7                                                                 15.000        EACH 
 164  720-45045           INLET, J10                                                                 8.000        EACH 
 165  720-45055           INLET, M10                                                                 6.000        EACH 
 166  720-45410           MANHOLE, C4                                                               17.000        EACH 
 167  720-94612           MANHOLE, K4                                                                2.000        EACH 
 168  720-95422           MANHOLE, J4                                                               10.000        EACH 
 169  720-98174           INLET, B15                                                                18.000        EACH 
 170  720-98555           INLET, C15                                                                 4.000        EACH 
 171  722-51842           BRIDGE DECK OVERLAY                                                      896.000        m2 
 172  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            4.800        m3 
 173  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                       43.800        m2 
 174  722-60824           SURFACE MILLING                                                          896.000        m2 
 175  724-03276           EXPANSION JOINT SEALING SYSTEM                                            28.700        m 
 176  729-51875           CONCRETE, A, PATCHING                                                      1.000        m2 
 177  732-03063           TAPPING SLEEVE                                                             3.000        EACH 
 178  732-03063           TAPPING SLEEVE                                                             1.000        EACH 
 179  732-03063           TAPPING SLEEVE                                                             1.000        EACH 
 180  732-03063           TAPPING SLEEVE                                                             1.000        EACH 
 181  732-03942           HYDRANT                                                                    1.000        EACH 
 182  732-03942           HYDRANT                                                                    7.000        EACH 
 183  732-03943           WATER VALVE                                                                3.000        EACH 
 184  732-03943           WATER VALVE                                                               11.000        EACH 
 185  732-04838           SERVICE LINE, K, COPPER, 19mm,                                           149.300        EACH 
 186  732-04987           CONNECTION                                                                 2.000        EACH 
 187  732-04994           METER                                                                     67.000        EACH 
 188  732-06050           CAP                                                                        1.000        EACH 
 189  732-06050           CAP                                                                        8.000        EACH 
 190  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 191  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                41.000        EACH 
 192  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              51.000        EACH 
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 193  801-06640           CONSTRUCTION SIGN, A                                                      49.000        EACH 
 194  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
 195  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 196  801-07118           BARRICADE, III-A                                                         112.200        m 
 197  801-07119           BARRICADE, III-B                                                         172.800        m 
 198  802-04893           REFERENCE POST                                                             5.000        EACH 
 199  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             720.300        m 
 200  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       42.740        m2 
 201  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              46.810        m2 
 202  802-91122           SIGN, GROUND MOUNTED, RESET                                               11.000        EACH 
 203  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                              17,200.000        m 
 204  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                         69.000        m 
 205  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm                            301.000        m 
 206  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 100 mm                           262.000        m 
 207  808-75063           LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 100 mm                           39.000        m 
 208  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm                             3,245.000        m 
 209  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                             14,291.000        m 
 210  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                    115.000        m 
 211  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      740.000        EACH 
 212  808-95933           CURB PAINTING, YELLOW                                                     81.000        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                           24.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          48.000        MOS 
   6  105-08523           RADIO SERVICE                                                             24.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    24.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                             24.000        MOS 
  10  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  11  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  12  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  13  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  14  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  15  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  16  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  17  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  18  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  19  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  20  202-07553           REGULATED MATERIALS, REMOVE, TYPE Y                                    1,742.000        CYS 
  21  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                 1,742.000        CYS 
  22  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                   1,742.000        CYS 
  23  202-08429           REGULATED MATERIALS, DISPOSE, B                                        1,000.000        GAL 
  24  202-08430           REGULATED MATERIALS, REMOVE, B                                         1,000.000        GAL 
  25  202-08431           REGULATED MATERIALS, TRANSPORT, B                                      1,000.000        GAL 
  26  202-09106           TESTING FOR CONTAMINATED MATERIALS, MTBE AND                              53.000        EACH 
  27  202-09243           REGULATED MATERIALS, DISPOSE, Z                                        1,242.000        CYS 
  28  202-09244           REGULATED MATERIALS, REMOVE, Z                                         1,242.000        CYS 
  29  202-09245           REGULATED MATERIALS, TRANSPORT, Z                                      1,242.000        CYS 
  30  202-91385           INLET, REMOVE                                                             15.000        EACH 
  31  203-02000           EXCAVATION, COMMON                                                    17,777.000        CYS 
  32  203-02070           BORROW                                                                 3,428.000        CYS 
  33  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      2.000        TON 
  34  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         222.000        LFT 
  35  205-06937           TEMPORARY SILT FENCE                                                  23,028.000        LFT 
  36  207-08263           SUBGRADE TREATMENT, TYPE IA                                           38,379.000        SYS 
  37  207-08268           SUBGRADE TREATMENT, TYPE IV                                           40,541.000        SYS 
  38  210-06369           SAW CUT                                                               19,535.000        LFT 
  39  211-07454           STRUCTURE BACKFILL                                                    21,298.000        CYS 
  40  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     11,748.000        TON 
  41  303-02051           STONE, NO 2                                                              106.000        TON 
  42  306-08033           MILLING, ASPHALT, 1 IN.                                               26,833.000        SYS 
  43  306-08043           MILLING, TRANSITION                                                    9,553.000        SYS 
  44  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  45  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      8,377.000        TON 
  46  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                               15,298.000        TON 
  47  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                       12,547.000        TON 
  48  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       10,023.000        TON 
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  49  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             5,345.000        TON 
  50  402-07432           HMA SURFACE, TYPE A                                                      544.000        TON 
  51  402-07435           HMA INTERMEDIATE, TYPE A                                                 915.000        TON 
  52  402-07440           HMA BASE, TYPE A                                                       2,987.000        TON 
  53  406-05520           ASPHALT FOR TACK COAT                                                     62.000        TON 
  54  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  55  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  56  601-05585           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8                               1.000        EACH 
  57  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
  58  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,687.000        LFT 
  59  604-07900           CURB RAMP, CONCRETE, F                                                   221.000        SYS 
  60  604-07901           CURB RAMP, CONCRETE, G                                                    69.000        SYS 
  61  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              3,535.000        SYS 
  62  605-06140           CURB AND GUTTER, CONCRETE                                             14,693.000        LFT 
  63  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      22,241.000        LFT 
  64  610-07487           HMA FOR APPROACHES, TYPE B                                             5,244.000        TON 
  65  610-08446           PCCP FOR APPROACHES, 6 IN.                                             4,366.000        SYS 
  66  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  18.000        EACH 
  67  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  68  615-06490           RIGHT OF WAY MARKER                                                      178.000        EACH 
  69  615-06505           MONUMENT, B                                                               53.000        EACH 
  70  615-06510           MONUMENT, C                                                                1.000        EACH 
  71  616-02320           GEOTEXTILES                                                              181.000        SYS 
  72  616-06405           RIPRAP, REVETMENT                                                         73.000        TON 
  73  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  74  621-06545           FERTILIZER                                                                 2.200        TON 
  75  621-06553           SEED MIXTURE, R                                                          929.000        LBS 
  76  621-06565           MULCHING MATERIAL                                                         11.000        TON 
  77  621-06567           WATER                                                                    698.000        kGAL 
  78  621-06575           SODDING, NURSERY                                                      17,440.000        SYS 
  79  714-04875           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                                34.000        LFT 
  80  714-08212           CULVERT EXTENSION                                                         18.000        LFT 
  81  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         2,785.000        LFT 
  82  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         15,646.000        LFT 
  83  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                            30.000        LFT 
  84  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            28.000        LFT 
  85  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         4,253.000        LFT 
  86  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           617.000        LFT 
  87  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           769.000        LFT 
  88  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,764.000        LFT 
  89  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         3,572.000        LFT 
  90  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            32.000        LFT 
  91  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
  92  715-46040           PIPE END SECTION, 36 IN.                                                   2.000        EACH 
  93  716-07636           PIPE INSTALLATION, TRENCHLESS, 42 IN.                                    115.000        LFT 
  94  716-07637           PIPE INSTALLATION, TRENCHLESS, 48 IN.                                    235.000        LFT 
  95  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
  96  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,408.000        CYS 
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  97  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            14,081.000        SYS 
  98  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
  99  720-45030           INLET, E7                                                                  1.000        EACH 
 100  720-45410           MANHOLE, C4                                                               30.000        EACH 
 101  720-45415           MANHOLE, D4                                                               38.000        EACH 
 102  720-98174           INLET, B15                                                               118.000        EACH 
 103  720-98555           INLET, C15                                                                19.000        EACH 
 104  732-08419           MODULAR BLOCK WALL                                                       451.000        SYS 
 105  732-08421           MODULAR BLOCK WALL ERECTION                                              451.000        SYS 
 106  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 107  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 
 108  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          58,602.000        LFT 
 109  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             48.000        LFT 
 110  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
 111  801-06640           CONSTRUCTION SIGN, A                                                     113.000        EACH 
 112  801-06645           CONSTRUCTION SIGN, B                                                      87.000        EACH 
 113  801-06710           FLASHING ARROW SIGN                                                      210.000        DAY 
 114  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 115  801-07119           BARRICADE, III-B                                                         192.000        LFT 
 116  802-04893           REFERENCE POST                                                            10.000        EACH 
 117  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                           1,928.000        LFT 
 118  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              67.000        LFT 
 119  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        157.000        EACH 
 120  802-07060           SIGN, SHEET, RELOCATE                                                     30.000        EACH 
 121  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    667.000        SFT 
 122  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    642.000        SFT 
 123  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     76.000        SFT 
 124  805-01842           HANDHOLE, SIGNAL                                                          21.000        EACH 
 125  805-02440           SIGNAL CABLE, ROADWAY LOOP, 1C 16GA.                                   3,108.000        LFT 
 126  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          5,264.000        LFT 
 127  805-05698           SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT.                8.000        EACH 
 128  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,613.000        LFT 
 129  805-78060           CONTROLLER AND CABINET, MENU DRIVEN, 4 PHASE                               2.000        EACH 
 130  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 131  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     20.000        EACH 
 132  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     9.000        EACH 
 133  805-78355           PEDESTRIAN SIGNAL HEAD, 12 IN.                                             2.000        EACH 
 134  805-78370           PEDESTRIAN PUSH BUTTON                                                     2.000        EACH 
 135  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 
 136  805-78420           DISCONNECT HANGER                                                          8.000        EACH 
 137  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
 138  805-78467           SIGNAL CABLE, 3C 8GA.                                                    120.000        LFT 
 139  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,574.000        LFT 
 140  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,792.000        LFT 
 141  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       7,068.000        LFT 
 142  805-78520           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
 143  805-78785           SIGNAL DETECTOR HOUSING                                                   21.000        EACH 
 144  805-78790           LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL                                   4.000        EACH 
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 145  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,093.000        LFT 
 146  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 147  805-78930           CONTROLLER CABINET FOUNDATION, M                                           1.000        EACH 
 148  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          8.000        EACH 
 149  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         6.000        EACH 
 150  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                327.000        LFT 
 151  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              32,865.000        LFT 
 152  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 332.000        LFT 
 153  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                             367.000        LFT 
 154  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                            367.000        LFT 
 155  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,432.000        LFT 
 156  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             40,693.000        LFT 
 157  808-75274           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       342.000        LFT 
 158  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        58.000        LFT 
 159  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                  1,487.000        LFT 
 160  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,075.000        LFT 
 161  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 38.000        EACH 
 162  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     38.000        EACH 
 163  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              100.000        EACH 
 164  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      846.000        EACH 
 165  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              2,720.000        LFT 
 166  605-06120           CURB, CONCRETE                                                         1,229.000        LFT 
 167  202-02240           PAVEMENT REMOVAL                                                      24,141.000        SYS 
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 168  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
 169  105-06899           RADIO                                                                      1.000        EACH 
 170  105-07039           FIELD OFFICE, B                                                           24.000        MOS 
 171  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
 172  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          48.000        MOS 
 173  105-08523           RADIO SERVICE                                                             24.000        MOS 
 174  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
 175  105-09198           LAPTOP COMPUTER SYSTEM                                                    24.000        MOS 
 176  105-09199           FIELD OFFICE INTERNET SERVICE                                             24.000        MOS 
 177  108-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
 178  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
 179  109-08360           CONTRACT LIENS                                                             1.000        DOL 
 180  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
 181  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
 182  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
 183  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
 184  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 185  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
 186  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
 187  202-07553           REGULATED MATERIALS, REMOVE, TYPE Y                                    1,742.000        CYS 
 188  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                 1,742.000        CYS 
 189  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                   1,742.000        CYS 
 190  202-08429           REGULATED MATERIALS, DISPOSE, B                                        1,000.000        GAL 
 191  202-08430           REGULATED MATERIALS, REMOVE, B                                         1,000.000        GAL 
 192  202-08431           REGULATED MATERIALS, TRANSPORT, B                                      1,000.000        GAL 
 193  202-09106           TESTING FOR CONTAMINATED MATERIALS, MTBE AND                              53.000        EACH 
 194  202-09243           REGULATED MATERIALS, DISPOSE, Z                                        1,242.000        CYS 
 195  202-09244           REGULATED MATERIALS, REMOVE, Z                                         1,242.000        CYS 
 196  202-09245           REGULATED MATERIALS, TRANSPORT, Z                                      1,242.000        CYS 
 197  202-91385           INLET, REMOVE                                                             15.000        EACH 
 198  203-02000           EXCAVATION, COMMON                                                    17,777.000        CYS 
 199  203-02070           BORROW                                                                 3,428.000        CYS 
 200  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      2.000        TON 
 201  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         222.000        LFT 
 202  205-06937           TEMPORARY SILT FENCE                                                  23,028.000        LFT 
 203  207-08263           SUBGRADE TREATMENT, TYPE IA                                           38,379.000        SYS 
 204  207-08268           SUBGRADE TREATMENT, TYPE IV                                           40,541.000        SYS 
 205  210-06369           SAW CUT                                                               19,535.000        LFT 
 206  211-07454           STRUCTURE BACKFILL                                                    21,298.000        CYS 
 207  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     11,748.000        TON 
 208  303-02051           STONE, NO 2                                                              106.000        TON 
 209  306-08033           MILLING, ASPHALT, 1 IN.                                               26,833.000        SYS 
 210  306-08043           MILLING, TRANSITION                                                    9,553.000        SYS 
 211  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
 212  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      8,377.000        TON 
 213  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                               15,298.000        TON 
 214  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                       12,547.000        TON 
 215  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       10,023.000        TON 
 216  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             5,345.000        TON 
 217  402-07432           HMA SURFACE, TYPE A                                                      544.000        TON 
 218  402-07435           HMA INTERMEDIATE, TYPE A                                                 915.000        TON 
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 219  402-07440           HMA BASE, TYPE A                                                       2,987.000        TON 
 220  406-05520           ASPHALT FOR TACK COAT                                                     62.000        TON 
 221  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
 222  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
 223  601-05585           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 8                               1.000        EACH 
 224  601-94689           GUARDRAIL END TREATMENT, OS                                                6.000        EACH 
 225  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,687.000        LFT 
 226  604-07900           CURB RAMP, CONCRETE, F                                                   221.000        SYS 
 227  604-07901           CURB RAMP, CONCRETE, G                                                    69.000        SYS 
 228  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              3,535.000        SYS 
 229  605-06140           CURB AND GUTTER, CONCRETE                                             14,693.000        LFT 
 230  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      22,241.000        LFT 
 231  610-07487           HMA FOR APPROACHES, TYPE B                                             5,244.000        TON 
 232  610-08446           PCCP FOR APPROACHES, 6 IN.                                             4,366.000        SYS 
 233  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  18.000        EACH 
 234  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
 235  615-06490           RIGHT OF WAY MARKER                                                      178.000        EACH 
 236  615-06505           MONUMENT, B                                                               53.000        EACH 
 237  615-06510           MONUMENT, C                                                                1.000        EACH 
 238  616-02320           GEOTEXTILES                                                              181.000        SYS 
 239  616-06405           RIPRAP, REVETMENT                                                         73.000        TON 
 240  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
 241  621-06545           FERTILIZER                                                                 2.200        TON 
 242  621-06553           SEED MIXTURE, R                                                          929.000        LBS 
 243  621-06565           MULCHING MATERIAL                                                         11.000        TON 
 244  621-06567           WATER                                                                    698.000        kGAL 
 245  621-06575           SODDING, NURSERY                                                      17,440.000        SYS 
 246  714-04875           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                                34.000        LFT 
 247  714-08212           CULVERT EXTENSION                                                         18.000        LFT 
 248  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         2,785.000        LFT 
 249  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         15,646.000        LFT 
 250  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                            30.000        LFT 
 251  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            28.000        LFT 
 252  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         4,253.000        LFT 
 253  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           617.000        LFT 
 254  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           769.000        LFT 
 255  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,764.000        LFT 
 256  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         3,572.000        LFT 
 257  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            32.000        LFT 
 258  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
 259  715-46040           PIPE END SECTION, 36 IN.                                                   2.000        EACH 
 260  716-07636           PIPE INSTALLATION, TRENCHLESS, 42 IN.                                    115.000        LFT 
 261  716-07637           PIPE INSTALLATION, TRENCHLESS, 48 IN.                                    235.000        LFT 
 262  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 
 263  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,408.000        CYS 
 264  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            14,081.000        SYS 
 265  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
 266  720-45030           INLET, E7                                                                  1.000        EACH 
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 267  720-45410           MANHOLE, C4                                                               30.000        EACH 
 268  720-45415           MANHOLE, D4                                                               38.000        EACH 
 269  720-98174           INLET, B15                                                               118.000        EACH 
 270  720-98555           INLET, C15                                                                19.000        EACH 
 271  732-08419           MODULAR BLOCK WALL                                                       451.000        SYS 
 272  732-08421           MODULAR BLOCK WALL ERECTION                                              451.000        SYS 
 273  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 274  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                15.000        EACH 
 275  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          58,602.000        LFT 
 276  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             48.000        LFT 
 277  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 
 278  801-06640           CONSTRUCTION SIGN, A                                                     113.000        EACH 
 279  801-06645           CONSTRUCTION SIGN, B                                                      87.000        EACH 
 280  801-06710           FLASHING ARROW SIGN                                                      210.000        DAY 
 281  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 282  801-07119           BARRICADE, III-B                                                         192.000        LFT 
 283  802-04893           REFERENCE POST                                                            10.000        EACH 
 284  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                           1,928.000        LFT 
 285  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              67.000        LFT 
 286  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        157.000        EACH 
 287  802-07060           SIGN, SHEET, RELOCATE                                                     30.000        EACH 
 288  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    667.000        SFT 
 289  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    642.000        SFT 
 290  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     76.000        SFT 
 291  805-01842           HANDHOLE, SIGNAL                                                          21.000        EACH 
 292  805-02440           SIGNAL CABLE, ROADWAY LOOP, 1C 16GA.                                   3,108.000        LFT 
 293  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          5,264.000        LFT 
 294  805-05698           SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN. X 2FT. 6 IN. X 7 FT.                8.000        EACH 
 295  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,613.000        LFT 
 296  805-78060           CONTROLLER AND CABINET, MENU DRIVEN, 4 PHASE                               2.000        EACH 
 297  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 298  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     20.000        EACH 
 299  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     9.000        EACH 
 300  805-78355           PEDESTRIAN SIGNAL HEAD, 12 IN.                                             2.000        EACH 
 301  805-78370           PEDESTRIAN PUSH BUTTON                                                     2.000        EACH 
 302  805-78415           SPAN, CATENARY, AND TETHER                                                 8.000        EACH 
 303  805-78420           DISCONNECT HANGER                                                          8.000        EACH 
 304  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
 305  805-78467           SIGNAL CABLE, 3C 8GA.                                                    120.000        LFT 
 306  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,574.000        LFT 
 307  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,792.000        LFT 
 308  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       7,068.000        LFT 
 309  805-78520           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
 310  805-78785           SIGNAL DETECTOR HOUSING                                                   21.000        EACH 
 311  805-78790           LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL                                   4.000        EACH 
 312  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    2,093.000        LFT 
 313  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 314  805-78930           CONTROLLER CABINET FOUNDATION, M                                           1.000        EACH 
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 315  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          8.000        EACH 
 316  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         6.000        EACH 
 317  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                327.000        LFT 
 318  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              32,865.000        LFT 
 319  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 332.000        LFT 
 320  808-75051           LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN.                             367.000        LFT 
 321  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                            367.000        LFT 
 322  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,432.000        LFT 
 323  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             40,693.000        LFT 
 324  808-75274           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       342.000        LFT 
 325  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        58.000        LFT 
 326  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                  1,487.000        LFT 
 327  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,075.000        LFT 
 328  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 38.000        EACH 
 329  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     38.000        EACH 
 330  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              100.000        EACH 
 331  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      846.000        EACH 
 332  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              2,720.000        LFT 
 333  605-06120           CURB, CONCRETE                                                         1,229.000        LFT 
 334  202-02240           PAVEMENT REMOVAL                                                      24,141.000        SYS 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-07040           FIELD OFFICE, C                                                           22.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          22.000        MOS 
   6  105-08523           RADIO SERVICE                                                             44.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    66.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                             22.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  18  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 
  19  202-02240           PAVEMENT REMOVAL                                                      28,612.000        m2 
  20  202-02241           GUARDRAIL, REMOVE                                                        993.000        m 
  21  202-02928           CATCH BASIN, REMOVE                                                        1.000        EACH 
  22  202-74080           OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE                                2.000        EACH 
  23  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          14.000        EACH 
  24  202-96133           PIPE, REMOVE                                                              30.000        m 
  25  202-96632           TRAFFIC SIGNALS AND EQUIPMENT, REMOVE                                      1.000        EACH 
  26  202-99187           FENCE, FARM FIELD, REMOVE                                                500.000        m 
  27  203-02000           EXCAVATION, COMMON                                                   204,895.000        m3 
  28  204-02290           SETTLEMENT PLATE                                                           9.000        EACH 
  29  205-06930           SPLASHPAD, RIPRAP                                                         20.000        Mg 
  30  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    958.000        Mg 
  31  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          60.000        m 
  32  205-06933           TEMPORARY DITCH INLET PROTECTION                                           7.000        EACH 
  33  205-06936           TEMPORARY SEDIMENT TRAP                                                  213.000        Mg 
  34  205-06937           TEMPORARY SILT FENCE                                                   4,656.000        m 
  35  205-06938           TEMPORARY SLOPE DRAIN                                                    315.000        m 
  36  207-08263           SUBGRADE TREATMENT, TYPE IA                                           95,040.000        m2 
  37  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          8,741.000        m2 
  38  211-07454           STRUCTURE BACKFILL                                                     5,485.000        m3 
  39  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     25,450.000        Mg 
  40  303-07449           COMPACTED AGGREGATE, NO. 73                                            4,117.000        Mg 
  41  303-07662           STONE                                                                     43.000        Mg 
  42  304-07489           HMA PATCHING, TYPE A                                                      10.000        Mg 
  43  306-08034           MILLING, ASPHALT, 38 mm                                                9,515.000        m2 
  44  306-08037           MILLING, ASPHALT, 75 mm                                                  288.000        m2 
  45  306-08043           MILLING, TRANSITION                                                      864.000        m2 
  46  306-08595           MILLING ASPHALT, 89 mm                                                   288.000        m2 
  47  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  48  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      2,136.000        Mg 
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  49  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      5,970.000        Mg 
  50  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  MM                               8,503.000        Mg 
  51  401-07406           QC/QA-HMA, 1, 64, BASE, 25.0  MM                                       6,493.000        Mg 
  52  401-07409           QC/QA-HMA, 4, 64, BASE, 25.0 mm                                       30,701.000        Mg 
  53  401-07430           QC/QA-HMA, 5, 76, INTERMEDIATE, OG25.0 mm                              8,490.000        Mg 
  54  402-07450           HMA WEDGE AND LEVEL, TYPE A                                              300.000        Mg 
  55  404-05511           SEAL COAT, 2                                                             380.000        m2 
  56  404-05514           SEAL COAT, 5                                                           2,060.000        m2 
  57  406-05520           ASPHALT FOR TACK COAT                                                     59.000        Mg 
  58  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  59  601-01701           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2                               1.000        EACH 
  60  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  61  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               1.000        EACH 
  62  601-05999           CURVED TERMINAL END                                                        2.000        EACH 
  63  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  64  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                       601.000        m 
  65  603-06040           FENCE, FARM FIELD, 1190 mm                                               500.000        m 
  66  605-06145           CURB AND GUTTER, B, CONCRETE                                             437.000        m 
  67  605-06150           CURB AND GUTTER, C, CONCRETE                                             189.000        m 
  68  605-06275           CENTER CURB, D, CONCRETE, MODIFIED                                       240.000        m2 
  69  605-94811           CURB TURNOUT                                                               1.000        EACH 
  70  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       9,964.000        m 
  71  610-07486           HMA FOR APPROACHES, TYPE A                                             1,240.000        Mg 
  72  610-09108           PCCP FOR APPROACHES, 225 mm                                              218.000        m2 
  73  611-02825           MAILBOX ASSEMBLY, TRIPLE                                                   2.000        EACH 
  74  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  39.000        EACH 
  75  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   7.000        EACH 
  76  615-06490           RIGHT OF WAY MARKER                                                      150.000        EACH 
  77  615-06505           MONUMENT, B                                                               37.000        EACH 
  78  615-06510           MONUMENT, C                                                                1.000        EACH 
  79  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  80  616-02320           GEOTEXTILES                                                            9,450.000        m2 
  81  616-05688           RIPRAP, CLASS 1                                                          214.000        Mg 
  82  616-05689           RIPRAP, CLASS 2                                                          127.000        Mg 
  83  616-06405           RIPRAP, REVETMENT                                                      1,865.000        Mg 
  84  616-06451           RIPRAP, UNIFORM                                                        2,343.000        Mg 
  85  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                8.000        EACH 
  86  621-02318           SEED MIXTURE, PRAIRIE GRASS                                               48.000        kg 
  87  621-02356           SEEDING, WETLAND                                                           1.000        kg 
  88  621-02770           EROSION CONTROL BLANKET                                               36,075.000        m2 
  89  621-06545           FERTILIZER                                                                 3.700        Mg 
  90  621-06553           SEED MIXTURE, R                                                          603.000        kg 
  91  621-06557           SEED MIXTURE, T                                                          355.000        kg 
  92  621-06565           MULCHING MATERIAL                                                         20.100        Mg 
  93  621-06567           WATER                                                                  1,850.000        kL 
  94  621-06570           TOP SOIL                                                               1,100.000        m3 
  95  621-06574           SODDING                                                               16,480.000        m2 
  96  621-06575           SODDING, NURSERY                                                      85,486.000        m2 
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  97  622-05638           PLANT, DECIDUOUS SHRUB, 450 mm OR UNDER                                  834.000        EACH 
  98  622-91786           SEEDLING                                                                 100.000        EACH 
  99  714-04875           CULVERT, PRECAST BOX, REINFORCED CONCRETE,                                48.000        m 
 100  715-02397           SAFETY METAL END SECTION, 4:1, 900 mm                                      5.000        EACH 
 101  715-02407           SAFETY METAL END SECTION, 4:1, 1200 mm                                     2.000        EACH 
 102  715-03476           SAFETY METAL END SECTION, 4:1, 600 mm                                      4.000        EACH 
 103  715-05019           PIPE, TYPE 1, CIRCULAR, 900 mm                                           192.000        m 
 104  715-05024           PIPE, TYPE 2, CIRCULAR, 900 mm                                           167.000        m 
 105  715-05048           PIPE, TYPE 4, CIRCULAR, 150 mm                                         6,962.000        m 
 106  715-05053           PIPE, UNDERDRAIN OUTLET, 150 mm                                          456.000        m 
 107  715-05121           PIPE, TYPE 1, CIRCULAR, 450 mm                                            32.400        m 
 108  715-05123           PIPE, TYPE 1, CIRCULAR, 600 mm                                            49.200        m 
 109  715-05128           PIPE, TYPE 1, CIRCULAR, 1200 mm                                           50.400        m 
 110  715-05149           PIPE, TYPE 2, CIRCULAR, 300 mm                                            75.600        m 
 111  715-05151           PIPE, TYPE 2, CIRCULAR, 375 mm                                            80.400        m 
 112  715-05156           PIPE, TYPE 2, CIRCULAR, 750 mm                                            93.600        m 
 113  715-05159           PIPE, TYPE 2, CIRCULAR, 1050 mm                                          233.400        m 
 114  715-05169           PIPE, TYPE 3, CIRCULAR, 375 mm                                           292.200        m 
 115  715-05171           PIPE, TYPE 3, CIRCULAR, 450 mm                                           500.400        m 
 116  715-05203           PIPE, TYPE 4, CIRCULAR, 100 mm                                            30.000        m 
 117  715-05301           PIPE, TYPE 1, DEFORMED, MIN. AREA 7.50 m2                                  6.000        m 
 118  715-05376           PIPE, TYPE 3, DEFORMED, MIN. AREA 1.08 m2                                 33.600        m 
 119  715-05438           PIPE, DRAIN TILE TERMINAL SECTION, 100 mm                                 10.000        m 
 120  715-05439           PIPE, DRAIN TILE TERMINAL SECTION, 150 mm                                 10.000        m 
 121  715-05914           PIPE, PVC, 450 mm                                                        386.000        m 
 122  715-07107           PIPE END SECTION, MIN. AREA 1.08 m2                                        6.000        EACH 
 123  715-07270           PIPE, TYPE 1, DEFORMED, MIN AREA 18.1 m2                                  25.200        m 
 124  715-07668           SAFETY METAL END SECTION, 4:1, MIN. AREA 1.68 m2                           2.000        EACH 
 125  715-09289           PIPE, PVC, 125 mm                                                          6.000        m 
 126  715-46000           PIPE END SECTION, 300 mm                                                   2.000        EACH 
 127  715-46005           PIPE END SECTION, 375 mm                                                  31.000        EACH 
 128  715-46010           PIPE END SECTION, 450 mm                                                  46.000        EACH 
 129  715-46030           PIPE END SECTION, 750 mm                                                   1.000        EACH 
 130  715-46040           PIPE END SECTION, 900 mm                                                   5.000        EACH 
 131  715-90714           PIPE, PVC, 300 mm                                                         20.000        m 
 132  715-97408           GRATED BOX END SECTION, I, 3:1, 1050 mm                                    1.000        EACH 
 133  715-97691           GRATED BOX END SECTION, I, 3:1, 900 mm                                     1.000        EACH 
 134  716-07635           PIPE INSTALLATION, TRENCHLESS, 900 mm                                     87.000        m 
 135  718-06531           OUTLET PROTECTOR, 3                                                       67.000        EACH 
 136  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       7,418.000        m 
 137  718-52610           AGGREGATE FOR UNDERDRAINS                                              1,575.000        m3 
 138  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            12,880.000        m2 
 139  720-04666           CATCH BASIN                                                                3.000        EACH 
 140  720-45075           INLET, R13                                                                 1.000        EACH 
 141  720-45235           CATCH BASIN, E7                                                            4.000        EACH 
 142  720-45235           CATCH BASIN, E7                                                            1.000        EACH 
 143  720-94612           MANHOLE, K4                                                                7.000        EACH 
 144  720-98174           INLET, B15                                                                 1.000        EACH 
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 145  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                  9.000        EACH 
 146  801-01505           TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY)                           9.000        EACH 
 147  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
 148  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
 149  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     8,610.000        m 
 150  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          1,510.000        m 
 151  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm                             32.000        m 
 152  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              67.000        EACH 
 153  801-06640           CONSTRUCTION SIGN, A                                                      42.000        EACH 
 154  801-06645           CONSTRUCTION SIGN, B                                                      16.000        EACH 
 155  801-06710           FLASHING ARROW SIGN                                                      540.000        DAY 
 156  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 157  801-07023           ENERGY ABSORBIBG TERMINAL, CZ, TL-2                                        2.000        EACH 
 158  801-07119           BARRICADE, III-B                                                         173.000        m 
 159  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        250.000        m 
 160  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              558.000        m 
 161  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
 162  801-94295           SIGNAL HEAD, RELOCATE                                                     30.000        EACH 
 163  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             313.000        m 
 164  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                             102.000        m 
 165  802-07159           CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, II                             2.000        EACH 
 166  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                       37.300        m2 
 167  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS              10.000        m2 
 168  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS               7.000        m2 
 169  802-76135           OVERHEAD SIGN STRUCTURE, CANTILEVER SINGLE ARM                             2.000        EACH 
 170  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                   4.000        EACH 
 171  805-01842           HANDHOLE, SIGNAL                                                           9.000        EACH 
 172  805-06592           CONDUIT, STEEL, GALVANIZED, 50mm                                         730.000        m 
 173  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
 174  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                      4.000        EACH 
 175  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN,                     4.000        EACH 
 176  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 177  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 178  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
 179  805-78467           SIGNAL CABLE, 3C 8GA.                                                     20.000        m 
 180  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     150.000        m 
 181  805-78485           SIGNAL CABLE, 5C 14GA.                                                   600.000        m 
 182  805-78490           SIGNAL CABLE, 7C 14GA.                                                   180.000        m 
 183  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,625.000        m 
 184  805-78520           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 
 185  805-78785           SIGNAL DETECTOR HOUSING                                                    8.000        EACH 
 186  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      200.000        m 
 187  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 188  805-81060           SIGNAL STRAIN POLE, STEEL, 11.0 m                                          4.000        EACH 
 189  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   1.000        EACH 
 190  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          10.000        m2 
 191  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                                 59.000        m 
 192  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                              13,285.000        m 
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 193  808-06716           LINE, REMOVE                                                             770.000        m 
 194  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                             11,332.000        m 
 195  808-75290           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       478.000        m 
 196  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                     92.000        m 
 197  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  8.000        EACH 
 198  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      8.000        EACH 
 199  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               40.000        EACH 
 200  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      747.000        EACH 
 201  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm                              1,735.000        m 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         235.000        SYS 
  13  203-02000           EXCAVATION, COMMON                                                        70.000        CYS 
  14  603-03829           FENCE                                                                  2,335.000        LFT 
  15  603-04244           GATE                                                                       1.000        EACH 
  16  603-04244           GATE                                                                       1.000        EACH 
  17  603-04255           GATE                                                                       1.000        EACH 
  18  603-04255           GATE                                                                       1.000        EACH 
  19  605-06120           CURB, CONCRETE                                                           422.000        LFT 
  20  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        3.000        EACH 
  21  621-06570           TOP SOIL                                                                 118.000        CYS 
  22  621-06575           SODDING, NURSERY                                                       1,112.000        SYS 
  23  702-08150           PIER                                                                      30.000        EACH 
  24  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 29.000        CYS 
  25  703-06029           REINFORCING BARS, EPOXY COATED                                         1,472.000        LBS 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  805-96014           SAW CUT, FULL DEPTH                                                      251.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   6  105-08523           RADIO SERVICE                                                              9.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    18.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  18  202-02272           PAVED SIDE DITCH, REMOVE                                                 312.000        LFT 
  19  202-52710           SIDEWALK, CONCRETE, REMOVE                                                11.000        SYS 
  20  202-96632           TRAFFIC SIGNALS AND EQUIPMENT, REMOVE                                      1.000        EACH 
  21  203-02000           EXCAVATION, COMMON                                                     2,111.000        CYS 
  22  203-02070           BORROW                                                                   500.000        CYS 
  23  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  24  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      5.000        TON 
  25  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         360.000        LFT 
  26  205-06933           TEMPORARY DITCH INLET PROTECTION                                           7.000        EACH 
  27  205-06934           TEMPORARY MULCHING                                                         4.000        TON 
  28  205-06937           TEMPORARY SILT FENCE                                                   1,317.000        LFT 
  29  207-08263           SUBGRADE TREATMENT, TYPE IA                                            5,731.000        SYS 
  30  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            697.000        SYS 
  31  211-07454           STRUCTURE BACKFILL                                                       477.000        CYS 
  32  213-04324           FLOWABLE FILL                                                              5.000        CYS 
  33  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        764.000        TON 
  34  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      400.000        TON 
  35  306-08036           MILLING, ASPHALT, 2 IN.                                                4,422.000        SYS 
  36  401-07333           QC/QA-HMA, 2, 76, SURFACE, 9.5 mm                                        613.000        TON 
  37  401-07402           QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm                                1,021.000        TON 
  38  401-07407           QC/QA-HMA, 2, 64, BASE, 25.0 mm                                        1,321.000        TON 
  39  402-07433           HMA SURFACE, TYPE B                                                      140.000        TON 
  40  402-07441           HMA BASE, TYPE B                                                         420.000        TON 
  41  406-05520           ASPHALT FOR TACK COAT                                                      2.310        TON 
  42  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                  8.000        SYS 
  43  605-06150           CURB AND GUTTER, C, CONCRETE                                             824.000        LFT 
  44  610-07487           HMA FOR APPROACHES, TYPE B                                               156.000        TON 
  45  610-08446           PCCP FOR APPROACHES, 6 IN.                                                66.000        SYS 
  46  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  13.000        EACH 
  47  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   1.000        EACH 
  48  615-06490           RIGHT OF WAY MARKER                                                       22.000        EACH 
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  49  615-06505           MONUMENT, B                                                                2.000        EACH 
  50  616-02320           GEOTEXTILES                                                               58.000        SYS 
  51  616-06405           RIPRAP, REVETMENT                                                         19.000        TON 
  52  616-06451           RIPRAP, UNIFORM                                                            7.000        TON 
  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 
  54  621-06557           SEED MIXTURE, T                                                          270.000        LBS 
  55  621-06567           WATER                                                                      4.000        kGAL 
  56  621-06575           SODDING, NURSERY                                                       9,379.000        SYS 
  57  714-44240           CONCRETE, A, STRUCTURES                                                    1.000        CYS 
  58  715-02397           SAFETY METAL END SECTION, 4:1, 36 IN.                                      1.000        EACH 
  59  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           441.000        LFT 
  60  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                             35.000        LFT 
  61  715-05049           PIPE, TYPE 4, CIRCULAR, 8 IN.                                             30.000        LFT 
  62  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           378.000        LFT 
  63  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                             9.000        LFT 
  64  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                             6.000        LFT 
  65  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           177.000        LFT 
  66  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                             40.000        LFT 
  67  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    11.000        TON 
  68  715-46000           PIPE END SECTION, 12 IN.                                                   2.000        EACH 
  69  715-46005           PIPE END SECTION, 15 IN.                                                  10.000        EACH 
  70  715-46010           PIPE END SECTION, 18 IN.                                                   1.000        EACH 
  71  720-45005           INLET, A2                                                                  1.000        EACH 
  72  720-45070           INLET, P12A                                                                2.000        EACH 
  73  720-45235           CATCH BASIN, E7                                                            2.000        EACH 
  74  720-45265           PIPE CATCH BASIN, 15 IN.                                                   1.000        EACH 
  75  720-91352           CATCH BASIN, F7                                                            2.000        EACH 
  76  720-95422           MANHOLE, J4                                                                2.000        EACH 
  77  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  78  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 
  79  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,844.000        LFT 
  80  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,407.000        LFT 
  81  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  82  801-06645           CONSTRUCTION SIGN, B                                                      13.000        EACH 
  83  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  84  801-07118           BARRICADE, III-A                                                          24.000        LFT 
  85  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              88.000        LFT 
  86  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     48.000        SFT 
  87  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                     28.000        SFT 
  88  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  4.000        EACH 
  89  805-01842           HANDHOLE, SIGNAL                                                           8.000        EACH 
  90  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND                         1,069.000        LFT 
  91  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  92  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               1.000        EACH 
  93  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      5.000        EACH 
  94  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     3.000        EACH 
  95  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  96  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
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  97  805-78445           SIGNAL SERVICE                                                             1.000        EACH 
  98  805-78467           SIGNAL CABLE, 3C 8GA.                                                     20.000        LFT 
  99  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   2,186.000        LFT 
 100  805-78485           SIGNAL CABLE, 5C 14GA.                                                   173.000        LFT 
 101  805-78490           SIGNAL CABLE, 7C 14GA.                                                   708.000        LFT 
 102  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,224.000        LFT 
 103  805-78785           SIGNAL DETECTOR HOUSING                                                    7.000        EACH 
 104  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      702.000        LFT 
 105  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 
 106  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          4.000        EACH 
 107  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   4.000        EACH 
 108  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,827.000        LFT 
 109  808-06716           LINE, REMOVE                                                             971.000        LFT 
 110  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,634.000        LFT 
 111  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    124.000        LFT 
 112  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
 113  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      3.000        EACH 
 114  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               69.000        EACH 
 115  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       33.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          36.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    36.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 
  17  202-02240           PAVEMENT REMOVAL                                                       1,331.000        m2 
  18  202-02241           GUARDRAIL, REMOVE                                                      2,771.000        m 
  19  202-02271           HEADWALL, REMOVE                                                           1.000        EACH 
  20  202-02273           CENTER CURB, CONCRETE, REMOVE                                             10.000        m2 
  21  202-02278           CURB, CONCRETE, REMOVE                                                 1,196.000        m 
  22  202-95027           IMPACT ATTENUATOR, REMOVE                                                  2.000        EACH 
  23  202-96133           PIPE, REMOVE                                                             145.000        m 
  24  203-02000           EXCAVATION, COMMON                                                       525.000        m3 
  25  205-03371           SEDIMENT REMOVE                                                            1.000        m3 
  26  205-06937           TEMPORARY SILT FENCE                                                   1,091.000        m 
  27  207-08268           SUBGRADE TREATMENT, TYPE IV                                            1,516.000        m2 
  28  211-07454           STRUCTURE BACKFILL                                                        25.000        m3 
  29  213-08058           FLOWABLE BACKFILL                                                        229.000        m3 
  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        845.000        Mg 
  31  304-07789           WIDENING WITH HMA, TYPE D                                                975.000        Mg 
  32  306-08034           MILLING, ASPHALT, 38 mm                                               41,321.000        m2 
  33  306-08041           MILLING, PCCP                                                         16,627.000        m2 
  34  306-08043           MILLING, TRANSITION                                                    1,200.000        m2 
  35  306-08432           MILLING, APPROACH                                                        846.000        m2 
  36  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  37  401-07335           QC/QA-HMA, 4, 76, SURFACE, 9.5 mm                                      5,324.000        Mg 
  38  401-07387           QC/QA-HMA, 4, 76, INTERMEDIATE, 12.5 mm                                6,586.000        Mg 
  39  406-05520           ASPHALT FOR TACK COAT                                                     33.000        Mg 
  40  503-09261           PCCP STITCHING                                                         1,367.000        EACH 
  41  506-06333           PCCP PATCHING, FULL DEPTH                                              1,600.000        m2 
  42  507-07482           CRACKS AND JOINTS IN PCCP, ROUT AND SEAL                               1,460.000        m 
  43  601-03929           GUARDRAIL, W BEAM, SHOP CURVED, .952 m SPACING                           325.000        m 
  44  601-05999           CURVED TERMINAL END                                                       23.000        EACH 
  45  601-06224           IMPACT ATTENUATOR, CR, W1, TL-2                                            2.000        EACH 
  46  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  47  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  48  601-94689           GUARDRAIL END TREATMENT, OS                                                8.000        EACH 
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  49  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                     2,311.000        m 
  50  601-99106           GUARDRAIL, W BEAM, 0.952 m SPACING                                        88.000        m 
  51  601-99132           GUARDRAIL TRANSITION, VH, 1.905 m SPACING                                  3.000        EACH 
  52  604-07903           CURB RAMP, CONCRETE, K                                                     6.000        m2 
  53  605-06120           CURB, CONCRETE                                                            60.000        m 
  54  605-06121           CURB, CONCRETE, B                                                        148.000        m 
  55  605-06125           CURB, CONCRETE, MODIFIED                                                  64.000        m 
  56  605-06125           CURB, CONCRETE, MODIFIED                                               1,132.000        m 
  57  605-06215           CENTER CURB, D, CONCRETE                                                   2.000        m 
  58  610-07488           HMA FOR APPROACHES, TYPE C                                               269.000        Mg 
  59  615-06520           MONUMENT, RE-ESTABLISH                                                     2.000        EACH 
  60  616-02320           GEOTEXTILES                                                              220.000        m2 
  61  616-06451           RIPRAP, UNIFORM                                                          134.000        Mg 
  62  702-44240           CONCRETE, A, STRUCTURES                                                    7.000        m3 
  63  702-51015           CONCRETE, B, FOOTINGS                                                      9.000        m3 
  64  703-51032           REINFORCING STEEL, EPOXY COATED                                          982.000        kg 
  65  714-03571           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3600 mm x 900 mm               49.000        m 
  66  715-01662           PIPE CLEANING, 300mm TO 1200mm DIA                                     1,226.000        m 
  67  715-05818           PIPE EXTENSION, CIRCULAR, 525 mm                                           5.000        m 
  68  715-08307           HMA FOR STRUCTURE INSTALLATION, TYPE D                                   223.000        Mg 
  69  720-44000           CASTING, ADJUST TO GRADE                                                   5.000        EACH 
  70  720-96995           CLEAN INLET                                                                4.000        EACH 
  71  725-06865           PIPE LINER, THERMOPLASTIC, 300 mm                                         87.600        m 
  72  725-06868           PIPE LINER, THERMOPLASTIC, 525 mm                                         30.000        m 
  73  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  74  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  75  801-06203           TEMPORARY PAVEMENT MARKING, 100 mm                                     5,580.000        m 
  76  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm                          4,000.000        m 
  77  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              26.000        EACH 
  78  801-06640           CONSTRUCTION SIGN, A                                                      35.000        EACH 
  79  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  80  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 
  81  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  82  801-07119           BARRICADE, III-B                                                         300.000        m 
  83  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  84  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm                        7.195        m2 
  85  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS               1.350        m2 
  86  802-76045           SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS               9.050        m2 
  87  805-01815           SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m                                   9.000        EACH 
  88  805-01842           HANDHOLE, SIGNAL                                                          30.000        EACH 
  89  805-01844           CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND                         1,472.000        m 
  90  805-01879           SIGNAL SERVICE, INSTALL                                                    3.000        EACH 
  91  805-01893           MAINTAINING TRAFFIC SIGNAL                                            LUMP              LUMP 
  92  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  93  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm                   4.000        EACH 
  94  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          2,027.000        m 
  95  805-02658           CABLE, COAXIAL                                                            57.000        m 
  96  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  3.000        EACH 
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  97  805-08466           RADIO ANTENNA, 9db, YAGI                                                   1.000        EACH 
  98  805-08494           RADIO SPREAD SPECTRUM                                                      2.000        EACH 
  99  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN                     21.000        EACH 
 100  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN                4.000        EACH 
 101  805-78245           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 305 mm                  2.000        EACH 
 102  805-78415           SPAN, CATENARY, AND TETHER                                                11.000        EACH 
 103  805-78420           DISCONNECT HANGER                                                         11.000        EACH 
 104  805-78467           SIGNAL CABLE, 3C 8GA.                                                    105.000        m 
 105  805-78485           SIGNAL CABLE, 5C 14GA.                                                   707.000        m 
 106  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,084.000        m 
 107  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       3,556.000        m 
 108  805-78785           SIGNAL DETECTOR HOUSING                                                   21.000        EACH 
 109  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      688.000        m 
 110  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
 111  805-81032           SIGNAL STRAIN POLE, STEEL, 9.2m                                           12.000        EACH 
 112  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  18.000        EACH 
 113  805-96121           PEDESTRIAN PUSH BUTTON AND SIGN                                            4.000        EACH 
 114  807-01878           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                         5.000        EACH 
 115  807-02781           LUMINAIRE MAST ARM, 3.1 m                                                  5.000        EACH 
 116  807-07580           WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                   250.000        m 
 117  807-86910           CONNECTOR KIT, UNFUSED                                                     5.000        EACH 
 118  807-86915           CONNECTOR KIT, FUSED                                                       5.000        EACH 
 119  807-86920           MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED                            12.000        EACH 
 120  807-86930           INSULATION LINK, NONWATERPROOFED                                          10.000        EACH 
 121  807-87635           MAST ARM, INSTALL                                                          1.000        EACH 
 122  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm                              1,430.000        m 
 123  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 100mm                               5,935.000        m 
 124  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm                                122.000        m 
 125  808-06716           LINE, REMOVE                                                             300.000        m 
 126  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm                              6,972.000        m 
 127  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE,                        113.000        m 
 128  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       685.000        m 
 129  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm                    111.000        m 
 130  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm               100.000        m 
 131  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 14.000        EACH 
 132  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      7.000        EACH 
 133  808-98796           LINE, THERMOPLASTIC, DOTTED, WHITE, 100 mm, 600 mm LINE,                   8.000        m 
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          CALL ORDER   : 311                                              CONTRACT ID  : R -29213-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BEAUTIFICATION AND WILDFLOWER 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  621-06545           FERTILIZER                                                                 3.100        TON 
   8  622-03761           SEED MIXTURE NO. 1                                                       167.200        LBS 
   9  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 32.000        EACH 
  10  624-92647           HERBICIDE TREATMENT                                                       15.400        ACRE 
  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 321                                              CONTRACT ID  : R -29241-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  621-02318           SEED MIXTURE, PRAIRIE GRASS                                              391.600        LBS 
   9  621-06545           FERTILIZER                                                                 9.280        TON 
  10  622-05626           PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT, OVER 72 TO              72.000        EACH 
  11  622-05640           PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN.                                491.000        EACH 
  12  622-05647           PLANT, DECIDUOUS TREE, MULTI-STEM, OVER 120 IN.                           16.000        EACH 
  13  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN.                    122.000        EACH 
  14  622-52436           SIGN, DO NOT MOW OR SPRAY                                                119.000        EACH 
  15  624-92647           HERBICIDE TREATMENT                                                       41.000        ACRE 
  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 331                                              CONTRACT ID  : R -29390-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    RELOCATE AND REHAB BREMAN TRAIN DEPOT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   8  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   9  203-08607           LINEAR GRADING                                                           220.000        LFT 
  10  205-02236           TEMPORARY EROSION AND SEDIMENT CONTROL, DROP INLET                         1.000        EACH 
  11  205-06937           TEMPORARY SILT FENCE                                                     220.000        LFT 
  12  210-05758           BUILDING                                                              LUMP              LUMP 
  13  211-02050           B BORROW                                                                  57.070        CYS 
  14  303-01180           COMPACTED AGGREGATE, NO. 53                                              122.920        TON 
  15  303-92491           BALLAST                                                                   56.000        TON 
  16  604-01527           PAVERS, BRICK                                                             17.800        SYS 
  17  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  18  621-06545           FERTILIZER                                                                 0.120        TON 
  19  621-06553           SEED MIXTURE, R                                                           44.800        LBS 
  20  621-06567           WATER                                                                    290.000        kGAL 
  21  715-04611           SAFETY METAL END SECTION, 4:1, 12 IN.                                      2.000        EACH 
  22  715-04612           PIPE                                                                      20.000        LFT 
  23  715-91361           PIPE, PVC, 6 IN.                                                          66.500        LFT 
  24  719-03975           BUILDING PLUMBING                                                     LUMP              LUMP 
  25  732-04596           WATER SERVICE                                                              1.000        EACH 
  26  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  28  802-04314           SIGN                                                                       1.000        EACH 
  29  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                      1.500        SFT 
  30  802-76055           SIGN POST, A                                                               8.000        LFT 
  31  807-02560           ELECTRICAL WORK                                                       LUMP              LUMP 
  32  807-03974           BUILDING HEATING, VENTILATION, AIR CONDITIONING                       LUMP              LUMP 
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          CALL ORDER   : 341                                              CONTRACT ID  : R -29754-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07040           FIELD OFFICE, C                                                            8.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    16.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                       2,701.900        SYS 
  13  202-02278           CURB, CONCRETE, REMOVE                                                 4,883.000        LFT 
  14  202-52710           SIDEWALK, CONCRETE, REMOVE                                             2,720.700        SYS 
  15  202-96632           TRAFFIC SIGNALS AND EQUIPMENT, REMOVE                                      1.000        EACH 
  16  203-02000           EXCAVATION, COMMON                                                       789.000        CYS 
  17  203-02070           BORROW                                                                 1,399.000        CYS 
  18  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  19  205-06937           TEMPORARY SILT FENCE                                                   3,200.000        LFT 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          4,644.800        SYS 
  21  207-08268           SUBGRADE TREATMENT, TYPE IV                                            1,821.400        SYS 
  22  210-05813           PAINT                                                                 LUMP              LUMP 
  23  211-07454           STRUCTURE BACKFILL                                                     3,271.100        CYS 
  24  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,149.900        TON 
  25  305-07456           PCC BASE, 8 IN.                                                        1,821.400        SYS 
  26  305-07458           PCC BASE, 10 IN.                                                       1,658.000        SYS 
  27  306-08159           MILLING, ASPHALT                                                      17,646.500        SYS 
  28  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,016.400        TON 
  29  401-07362           QC/QA-HMA, 3, 70, INTERMEDIATE, 9.5 mm                                 2,788.000        TON 
  30  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                          601.100        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                      3.100        TON 
  32  503-03489           RETROFITTED TIE BARS                                                   3,269.000        EACH 
  33  603-02969           GATE, RELOCATE                                                        LUMP              LUMP 
  34  603-03398           FENCE, RELOCATE                                                          114.500        LFT 
  35  603-03829           FENCE                                                                    697.000        LFT 
  36  604-07894           CURB RAMP, CONCRETE, A                                                    32.200        SYS 
  37  604-07896           CURB RAMP, CONCRETE, B                                                    15.600        SYS 
  38  604-07901           CURB RAMP, CONCRETE, G                                                     4.900        SYS 
  39  604-07902           CURB RAMP, CONCRETE, H                                                   280.200        SYS 
  40  604-07903           CURB RAMP, CONCRETE, K                                                    27.300        SYS 
  41  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              4,850.100        SYS 
  42  605-06120           CURB, CONCRETE                                                         1,789.100        LFT 
  43  605-06140           CURB AND GUTTER, CONCRETE                                                 26.000        LFT 
  44  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    5,685.500        LFT 
  45  610-07486           HMA FOR APPROACHES, TYPE A                                                13.900        TON 
  46  610-09108           PCCP FOR APPROACHES, 9 IN.                                             1,249.800        SYS 
  47  616-02320           GEOTEXTILES                                                            2,318.500        SYS 
  48  616-06405           RIPRAP, REVETMENT                                                        201.200        TON 
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          CALL ORDER   : 341                                              CONTRACT ID  : R -29754-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
  49  617-03658           BANNER                                                                     9.000        EACH 
  50  617-03658           BANNER                                                                     9.000        EACH 
  51  621-02021           BACKFILL MIX FOR PLANTINGS                                               700.000        CYS 
  52  621-06018           GRAVEL                                                                    15.000        CYS 
  53  621-06575           SODDING, NURSERY                                                       4,032.000        SYS 
  54  621-09273           WEED BARRIER                                                           1,300.000        SYS 
  55  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             90.000        CYS 
  56  622-03949           TRASH RECEPTACLE, ORNAMENTAL                                               6.000        EACH 
  57  622-04648           TREE GRATE                                                                52.000        EACH 
  58  622-05651           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN.                  131.000        EACH 
  59  622-05654           PLANT, PERENNIAL                                                       3,018.000        EACH 
  60  622-05654           PLANT, PERENNIAL                                                         349.000        EACH 
  61  703-06029           REINFORCING BARS, EPOXY COATED                                           904.000        LBS 
  62  711-90932           EDGING, STEEL                                                          1,070.000        LFT 
  63  712-03812           BENCH                                                                      7.000        EACH 
  64  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           967.000        LFT 
  65  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           942.000        LFT 
  66  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           460.000        LFT 
  67  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,294.000        LFT 
  68  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           969.000        LFT 
  69  715-08283           PCCP FOR STRUCTURE INSTALLATION                                        1,737.100        SYS 
  70  715-46030           PIPE END SECTION, 30 IN.                                                   2.000        EACH 
  71  720-08559           BEST MANAGEMENT PRACITICES                                                 2.000        EACH 
  72  720-44000           CASTING, ADJUST TO GRADE                                                  18.000        EACH 
  73  720-45015           INLET, A8                                                                  9.000        EACH 
  74  720-45045           INLET, J10                                                                26.000        EACH 
  75  720-45055           INLET, M10                                                                 6.000        EACH 
  76  720-45155           INLET, M10, MODIFIED                                                       3.000        EACH 
  77  720-45235           CATCH BASIN, E7                                                            2.000        EACH 
  78  720-45410           MANHOLE, C4                                                               10.000        EACH 
  79  720-95422           MANHOLE, J4                                                                8.000        EACH 
  80  721-43030           AUTOMATIC DRAINAGE GATE, 30 IN.                                            2.000        EACH 
  81  732-08419           MODULAR BLOCK WALL                                                       208.200        SYS 
  82  732-08421           MODULAR BLOCK WALL ERECTION                                              208.200        SYS 
  83  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 
  84  801-03290           CONSTRUCTION SIGN, C                                                       5.000        EACH 
  85  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          27,220.000        LFT 
  86  801-06640           CONSTRUCTION SIGN, A                                                      47.000        EACH 
  87  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 
  88  801-06710           FLASHING ARROW SIGN                                                      360.000        DAY 
  89  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  90  801-07119           BARRICADE, III-B                                                         312.000        LFT 
  91  802-04314           SIGN                                                                       3.000        EACH 
  92  802-04314           SIGN                                                                       1.000        EACH 
  93  802-04314           SIGN                                                                       8.000        EACH 
  94  802-04314           SIGN                                                                       2.000        EACH 
  95  805-01842           HANDHOLE, SIGNAL                                                           2.000        EACH 
  96  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 72 
 
          CALL ORDER   : 341                                              CONTRACT ID  : R -29754-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD REHABILITATION 
 
  97  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  3.000        EACH 
  98  805-03978           EMERGENCY VEHICLE LIGHT DETECTOR, SINGLE CHANNEL, ONE                      2.000        EACH 
  99  805-03979           EMERGENCY VEHICLE LIGHT DETECTOR, TWO CHANNEL, TWO                         4.000        EACH 
 100  805-03980           EMERGENCY VEHICLE CONFIRMATION LIGHT KIT                                   6.000        EACH 
 101  805-03983           PHASE SELECTORS                                                            3.000        EACH 
 102  805-04593           CONDUIT, STEEL, GALVANIZED, 1.25 IN.                                     300.000        LFT 
 103  805-04971           GROUNDING ROD                                                              2.000        EACH 
 104  805-05870           SIGNAL SUPPORT FOUNDATION                                                  3.000        EACH 
 105  805-06101           FOUNDATION                                                                 2.000        EACH 
 106  805-06101           FOUNDATION                                                                 6.000        EACH 
 107  805-06101           FOUNDATION                                                                 2.000        EACH 
 108  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        100.000        LFT 
 109  805-07557           LOOP DETECTOR                                                             12.000        EACH 
 110  805-08129           SIGNAL CABLE                                                             715.000        LFT 
 111  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                      8.000        EACH 
 112  805-78412           SIGNAL PEDESTAL, 9 FT.                                                     1.000        EACH 
 113  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
 114  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
 115  805-78480           SIGNAL CABLE, 3C 14GA.                                                   795.000        LFT 
 116  805-78485           SIGNAL CABLE, 5C 14GA.                                                 1,100.000        LFT 
 117  805-78490           SIGNAL CABLE, 7C 14GA.                                                   475.000        LFT 
 118  805-78495           SIGNAL CABLE, 9C 14GA.                                                   545.000        LFT 
 119  805-78500           SIGNAL CABLE, 11C 14GA.                                                  435.000        LFT 
 120  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         405.000        LFT 
 121  805-78900           PEDESTAL FOUNDATION, A                                                     2.000        EACH 
 122  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          3.000        EACH 
 123  805-92327           SIGNAL PEDESTAL, INSTALL                                                   1.000        EACH 
 124  805-96121           PEDESTRIAN PUSH BUTTON AND SIGN                                            3.000        EACH 
 125  807-02560           ELECTRICAL WORK                                                       LUMP              LUMP 
 126  807-04651           WIRE                                                                       2.000        LFT 
 127  807-04651           WIRE                                                                       0.500        LFT 
 128  807-04651           WIRE                                                                       3.500        LFT 
 129  807-04652           SERVICE POINT                                                              2.000        EACH 
 130  807-78590           HANDHOLE                                                                   2.000        EACH 
 131  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.             255.000        LFT 
 132  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,508.000        LFT 
 133  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,729.000        LFT 
 134  808-75054           LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN.                          1,037.000        LFT 
 135  808-75059           LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN.                            187.000        LFT 
 136  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,448.000        LFT 
 137  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,009.000        LFT 
 138  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    444.000        LFT 
 139  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                877.000        LFT 
 140  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 28.000        EACH 
 141  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     28.000        EACH 
 142  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
 143  808-98796           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT.              27.000        LFT 
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          CALL ORDER   : 351                                              CONTRACT ID  : R -29959-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD AND PARKING AREA RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  303-01180           COMPACTED AGGREGATE, NO. 53                                            6,190.000        TON 
  14  402-07432           HMA SURFACE, TYPE A                                                    3,465.000        TON 
  15  402-07435           HMA INTERMEDIATE, TYPE A                                               4,620.000        TON 
  16  405-05518           ASPHALT FOR PRIME COAT                                                42,000.000        SYS 
  17  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  18  621-06559           MULCHED SEEDING, R                                                     4,760.000        SYS 
  19  621-06570           TOP SOIL                                                                 110.000        CYS 
  20  624-92647           HERBICIDE TREATMENT                                                        3.000        ACRE 
  21  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  22  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  801-07118           BARRICADE, III-A                                                          18.000        LFT 
  25  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    18,515.000        LFT 
  26  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      40,630.000        LFT 
  27  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      3,600.000        LFT 
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          CALL ORDER   : 361                                              CONTRACT ID  : R -30013-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LANDSCAPING 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  621-92968           SEED MIXTURE, WILD FLOWER                                                260.000        LBS 
   8  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 32.000        EACH 
   9  624-92647           HERBICIDE TREATMENT                                                       34.000        ACRE 
  10  624-92647           HERBICIDE TREATMENT                                                       50.000        ACRE 
  11  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  12  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 
  13  802-04893           REFERENCE POST                                                           200.000        EACH 
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          CALL ORDER   : 371                                              CONTRACT ID  : R -30232-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE/PADESTRIAN FACILITIES 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            9.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     9.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-02250           TREE, 10 IN., REMOVE                                                      10.000        EACH 
  12  203-02000           EXCAVATION, COMMON                                                     2,726.000        CYS 
  13  203-02070           BORROW                                                                   600.000        CYS 
  14  203-90014           LINEAR GRADING                                                             1.000        STA 
  15  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          50.000        LFT 
  16  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  17  205-06937           TEMPORARY SILT FENCE                                                     434.000        LFT 
  18  210-05106           CONCRETE                                                                   4.000        EACH 
  19  210-06192           WALL                                                                     143.000        LFT 
  20  211-07454           STRUCTURE BACKFILL                                                       368.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        204.730        TON 
  22  303-04489           COMPACTED CRUSHED AGGREGATE, 8                                           982.000        TON 
  23  304-07490           HMA PATCHING, TYPE B                                                       1.400        TON 
  24  502-06627           PCCP, 6 IN.                                                               19.810        SYS 
  25  603-03829           FENCE                                                                    230.000        LFT 
  26  604-44251           STEPS, CONCRETE                                                            4.800        CYS 
  27  604-90256           SIDEWALK, CONCRETE, 6 IN.                                                803.000        SYS 
  28  605-06090           CURB, INTEGRAL, CONCRETE                                                 385.000        LFT 
  29  615-06495           RIGHT OF WAY MARKER, RESET                                                 4.000        EACH 
  30  616-02320           GEOTEXTILES                                                               23.000        SYS 
  31  616-06405           RIPRAP, REVETMENT                                                      2,202.000        TON 
  32  616-06425           RIPRAP, GROUTED, 12 IN.                                                  141.000        SYS 
  33  616-51366           SLOPEWALL, CONCRETE, 5 IN.                                               153.350        SYS 
  34  621-06557           SEED MIXTURE, T                                                           70.800        LBS 
  35  621-06570           TOP SOIL                                                                 494.660        CYS 
  36  621-06575           SODDING, NURSERY                                                       1,750.500        SYS 
  37  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             34.320        CYS 
  38  622-05639           PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN.                                 30.000        EACH 
  39  622-05652           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 3.5 IN.                           2.000        EACH 
  40  622-05653           PLANT, GROUND COVER                                                      667.000        EACH 
  41  622-05654           PLANT, PERENNIAL                                                       1,810.000        EACH 
  42  703-06029           REINFORCING BARS, EPOXY COATED                                         8,922.340        LBS 
  43  706-01268           HANDRAIL, ALUMINUM                                                        98.000        LFT 
  44  709-07733           ANTI-GRAFFITI COAT                                                    LUMP              LUMP 
  45  714-05562           RETAINING WALL                                                         2,330.000        SFT 
  46  714-05562           RETAINING WALL                                                           992.000        SFT 
  47  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            595.000        LFT 
  48  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           108.000        LFT 
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          CALL ORDER   : 371                                              CONTRACT ID  : R -30232-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BIKE/PADESTRIAN FACILITIES 
 
  49  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                            54.000        LFT 
  50  715-46005           PIPE END SECTION, 15 IN.                                                   1.000        EACH 
  51  715-46020           PIPE END SECTION, 24 IN.                                                   1.000        EACH 
  52  720-45030           INLET, E7                                                                  3.000        EACH 
  53  720-45035           INLET, F7                                                                  1.000        EACH 
  54  720-45510           MANHOLE, C4, MODIFIED                                                      1.000        EACH 
  55  720-98625           MANHOLE, C4, DROP                                                          1.000        EACH 
  56  731-03915           ARCHITECTURAL SURFACE TREATMENT                                          243.700        SFT 
  57  731-07016           FACE PANELS, WIRE                                                      2,192.000        SFT 
  58  731-93946           WALL ERECTION                                                          2,192.000        SFT 
  59  731-93947           LEVELING PAD, CONCRETE                                                   279.000        LFT 
  60  732-96629           WATER LINE, 1 IN.                                                        270.000        LFT 
  61  801-06640           CONSTRUCTION SIGN, A                                                       3.000        EACH 
  62  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  63  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  64  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  65  805-02657           CAMERA                                                                     2.000        EACH 
  66  805-04973           CONDUIT                                                                  280.000        LFT 
  67  805-09042           POLE CIRCUIT CABLE                                                       192.000        LFT 
  68  805-86930           INSULATING LINK, NOT WATERPROOFED                                         22.000        EACH 
  69  805-98336           WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 4 1/C                    155.000        LFT 
  70  807-02191           HANDHOLE, LIGHTING                                                         4.000        EACH 
  71  807-04653           LIGHTING FOUNDATION                                                        4.000        EACH 
  72  807-04866           LUMINAIRE                                                                  8.000        EACH 
  73  807-04866           LUMINAIRE                                                                  3.000        EACH 
  74  807-07580           WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                    510.000        LFT 
  75  807-86910           CONNECTOR KIT, UNFUSED                                                    11.000        EACH 
  76  807-86915           CONNECTOR KIT, FUSED                                                      11.000        EACH 
  77  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                 4.000        EACH 
  78  807-86930           INSULATION LINK, NONWATERPROOFED                                          16.000        EACH 
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          CALL ORDER   : 381                                              CONTRACT ID  : R -30253-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    HOUSES AND BUILDINGS, REMOVE 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
   4  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                     209.000        m2 
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          CALL ORDER   : 411                                              CONTRACT ID  : RS-28467-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           11.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          22.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    11.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             11.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02278           CURB, CONCRETE, REMOVE                                                 1,305.200        LFT 
  15  202-52710           SIDEWALK, CONCRETE, REMOVE                                               581.100        SYS 
  16  203-02000           EXCAVATION, COMMON                                                        16.400        CYS 
  17  205-06937           TEMPORARY SILT FENCE                                                     685.000        LFT 
  18  211-07454           STRUCTURE BACKFILL                                                        51.000        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        499.500        TON 
  20  302-06464           SUBBASE FOR PCCP                                                          42.900        CYS 
  21  303-60012           AGGREGATE, 2                                                             560.700        TON 
  22  304-07491           HMA PATCHING, TYPE C                                                   2,182.800        TON 
  23  304-07494           WIDENING WITH HMA, TYPE C                                                108.800        TON 
  24  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           37,600.000        SYS 
  25  306-08036           MILLING, ASPHALT, 2 IN.                                               11,539.500        SYS 
  26  306-08432           MILLING, APPROACH                                                      4,772.600        SYS 
  27  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      4,054.000        TON 
  28  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             151.300        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                    210.000        TON 
  30  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               3.000        EACH 
  31  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  32  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  33  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    97.000        LFT 
  34  604-06070           SIDEWALK, CONCRETE                                                       150.000        SYS 
  35  604-07894           CURB RAMP, CONCRETE, A                                                    92.000        SYS 
  36  604-07896           CURB RAMP, CONCRETE, B                                                    48.600        SYS 
  37  604-07898           CURB RAMP, CONCRETE, D                                                    12.700        SYS 
  38  604-07900           CURB RAMP, CONCRETE, F                                                    40.000        SYS 
  39  604-07901           CURB RAMP, CONCRETE, G                                                    97.900        SYS 
  40  604-07902           CURB RAMP, CONCRETE, H                                                   242.300        SYS 
  41  604-07903           CURB RAMP, CONCRETE, K                                                    40.200        SYS 
  42  605-06120           CURB, CONCRETE                                                         1,527.000        LFT 
  43  610-07488           HMA FOR APPROACHES, TYPE C                                               413.300        TON 
  44  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            2.000        EACH 
  45  616-02320           GEOTEXTILES                                                            2,104.400        SYS 
  46  616-05688           RIPRAP, CLASS 1                                                           16.600        TON 
  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  48  621-02770           EROSION CONTROL BLANKET                                                1,840.800        SYS 
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          CALL ORDER   : 411                                              CONTRACT ID  : RS-28467-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  621-06545           FERTILIZER                                                                 0.150        TON 
  50  621-06553           SEED MIXTURE, R                                                           64.700        LBS 
  51  621-06557           SEED MIXTURE, T                                                           36.100        LBS 
  52  714-99348           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 3 FT.                  44.000        LFT 
  53  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            32.000        LFT 
  54  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            32.000        LFT 
  55  715-08283           PCCP FOR STRUCTURE INSTALLATION                                           42.900        SYS 
  56  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    20.900        TON 
  57  715-46005           PIPE END SECTION, 15 IN.                                                   1.000        EACH 
  58  715-46010           PIPE END SECTION, 18 IN.                                                   1.000        EACH 
  59  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 
  60  720-44015           CASTING, 2, FURNISH AND ADJUST TO GRADE                                    7.000        EACH 
  61  720-44020           CASTING, 3, FURNISH AND ADJUST TO GRADE                                   15.000        EACH 
  62  720-44296           CAP INLET                                                                 11.000        EACH 
  63  720-45005           INLET, A2                                                                 11.000        EACH 
  64  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  65  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        924.000        LFT 
  66  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             924.000        LFT 
  67  801-06640           CONSTRUCTION SIGN, A                                                      77.000        EACH 
  68  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  69  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                             181.300        LFT 
  70  802-07060           SIGN, SHEET, RELOCATE                                                     14.000        EACH 
  71  802-97812           STREET NAME IDENTIFICATION SIGN                                            3.000        EACH 
  72  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                            732.000        LFT 
  73  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      264.000        LFT 
  74  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      9,900.000        LFT 
  75  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     1,080.000        LFT 
  76  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         185.000        LFT 
  77  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,025.000        LFT 
  78  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    368.000        LFT 
  79  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,354.000        LFT 
  80  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 25.000        EACH 
  81  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      4.000        EACH 
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          CALL ORDER   : 421                                              CONTRACT ID  : RS-28668-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           14.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          28.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    28.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             14.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  202-02241           GUARDRAIL, REMOVE                                                        632.000        LFT 
  16  202-02278           CURB, CONCRETE, REMOVE                                                    32.000        LFT 
  17  202-52710           SIDEWALK, CONCRETE, REMOVE                                               111.000        SYS 
  18  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          16.000        EACH 
  19  203-02000           EXCAVATION, COMMON                                                       100.000        CYS 
  20  203-02070           BORROW                                                                   240.000        CYS 
  21  211-07454           STRUCTURE BACKFILL                                                       295.000        CYS 
  22  214-07202           GEOGRID, I                                                                61.000        SYS 
  23  302-06464           SUBBASE FOR PCCP                                                          55.000        CYS 
  24  303-01180           COMPACTED AGGREGATE, NO. 53                                               30.000        TON 
  25  303-60012           AGGREGATE, 2                                                             200.000        TON 
  26  304-07491           HMA PATCHING, TYPE C                                                   3,110.000        TON 
  27  306-08033           MILLING, ASPHALT, 1 IN.                                              180,177.000        SYS 
  28  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           10,245.000        SYS 
  29  306-08043           MILLING, TRANSITION                                                      500.000        SYS 
  30  306-08432           MILLING, APPROACH                                                     13,792.000        SYS 
  31  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  32  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                     15,751.000        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                     56.000        TON 
  34  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              2.000        EACH 
  35  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  36  601-94689           GUARDRAIL END TREATMENT, OS                                               15.000        EACH 
  37  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    88.000        LFT 
  38  604-07894           CURB RAMP, CONCRETE, A                                                    14.000        SYS 
  39  604-07898           CURB RAMP, CONCRETE, D                                                     8.100        SYS 
  40  604-07900           CURB RAMP, CONCRETE, F                                                    14.300        SYS 
  41  604-07901           CURB RAMP, CONCRETE, G                                                    93.100        SYS 
  42  604-07902           CURB RAMP, CONCRETE, H                                                    18.900        SYS 
  43  604-91531           SIDEWALK, CONCRETE, 4 IN.                                                 30.000        SYS 
  44  605-06121           CURB, CONCRETE, B                                                         24.000        LFT 
  45  610-07487           HMA FOR APPROACHES, TYPE B                                             1,298.000        TON 
  46  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                            17.300        TON 
  47  612-60410           DRILLED HOLE FOR UNDERSEAL                                               289.000        EACH 
  48  616-02320           GEOTEXTILES                                                              375.000        SYS 
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          CALL ORDER   : 421                                              CONTRACT ID  : RS-28668-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  616-06451           RIPRAP, UNIFORM                                                           75.000        TON 
  50  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  51  621-06559           MULCHED SEEDING, R                                                       400.000        SYS 
  52  621-06575           SODDING, NURSERY                                                         162.000        SYS 
  53  714-93978           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 4 FT. X 2 FT.                  46.000        LFT 
  54  714-99346           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3 FT. X 2 FT.                  96.000        LFT 
  55  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN.                                      1.000        EACH 
  56  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           264.000        LFT 
  57  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                           252.000        LFT 
  58  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                            95.000        LFT 
  59  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            17.000        LFT 
  60  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            31.000        LFT 
  61  715-08283           PCCP FOR STRUCTURE INSTALLATION                                          326.000        SYS 
  62  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                   110.000        TON 
  63  715-46005           PIPE END SECTION, 15 IN.                                                  10.000        EACH 
  64  715-46020           PIPE END SECTION, 24 IN.                                                  10.000        EACH 
  65  715-46030           PIPE END SECTION, 30 IN.                                                   3.000        EACH 
  66  720-02030           INLET GRATE                                                                1.000        EACH 
  67  720-04682           INLET,                                                                     1.000        EACH 
  68  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  69  720-44296           CAP INLET                                                                  1.000        EACH 
  70  720-45015           INLET, A8                                                                  2.000        EACH 
  71  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  72  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  73  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,543.000        LFT 
  74  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,543.000        LFT 
  75  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              37.000        EACH 
  76  801-06640           CONSTRUCTION SIGN, A                                                      80.000        EACH 
  77  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  78  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  79  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     110.000        LFT 
  80  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                       40.000        LFT 
  81  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     8,409.000        LFT 
  82  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     110,968.000        LFT 
  83  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     63,331.000        LFT 
  84  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    109.000        LFT 
  85  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                 43.000        LFT 
  86  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  1.000        EACH 
  87  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
  88  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
  89  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,195.000        EACH 
  90  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,211.000        EACH 
  91  808-94435           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (STOP)                      1.000        EACH 
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          CALL ORDER   : 431                                              CONTRACT ID  : RS-28766-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   3  105-07577           CELLULAR SERVICE                                                          27.000        MOS 
   4  105-09198           LAPTOP COMPUTER SYSTEM                                                    18.000        MOS 
   5  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,406.000        TON 
  13  304-07490           HMA PATCHING, TYPE B                                                     600.000        TON 
  14  306-08033           MILLING, ASPHALT, 1 IN.                                              168,369.000        SYS 
  15  306-08043           MILLING, TRANSITION                                                      573.000        SYS 
  16  306-08432           MILLING, APPROACH                                                      1,700.000        SYS 
  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  18  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     13,891.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                     43.000        TON 
  20  610-07487           HMA FOR APPROACHES, TYPE B                                               452.000        TON 
  21  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  22  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      6,053.000        LFT 
  23  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           6,053.000        LFT 
  24  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     8,283.000        LFT 
  27  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     121,031.000        LFT 
  28  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     73,862.000        LFT 
  29  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,344.000        EACH 
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          CALL ORDER   : 441                                              CONTRACT ID  : RS-28769-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07040           FIELD OFFICE, C                                                            5.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          15.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    10.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              5.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,669.000        TON 
  15  304-07490           HMA PATCHING, TYPE B                                                     100.000        TON 
  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          265,726.000        SYS 
  17  306-08037           MILLING, ASPHALT, 3 IN.                                              201,753.000        SYS 
  18  306-08432           MILLING, APPROACH                                                      7,763.000        SYS 
  19  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     21,923.000        TON 
  21  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                               33,290.000        TON 
  22  406-05520           ASPHALT FOR TACK COAT                                                    120.000        TON 
  23  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      15,489.000        LFT 
  24  610-07487           HMA FOR APPROACHES, TYPE B                                               640.000        TON 
  25  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  26  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     14,611.000        LFT 
  27  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,306.000        LFT 
  28  801-06640           CONSTRUCTION SIGN, A                                                      52.000        EACH 
  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  30  808-04723           LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 4 IN.                              360.000        LFT 
  31  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    16,221.000        LFT 
  32  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     149,309.000        LFT 
  33  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     35,127.000        LFT 
  34  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     60.000        LFT 
  35  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,281.000        EACH 
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          CALL ORDER   : 451                                              CONTRACT ID  : RS-28956-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-07039           FIELD OFFICE, B                                                           12.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   6  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  210-05873           TESTING                                                               LUMP              LUMP 
  12  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,000.000        TON 
  13  503-05240           D-1 CONTRACTION JOINT                                                  4,180.000        LFT 
  14  506-06333           PCCP PATCHING, FULL DEPTH                                             13,500.000        SYS 
  15  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  16  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  17  801-06640           CONSTRUCTION SIGN, A                                                      68.000        EACH 
  18  801-06710           FLASHING ARROW SIGN                                                    1,000.000        DAY 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  21  801-92448           CONSTRUCTION SIGNS, MOBILE                                             6,000.000        DAY 
  22  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      10,100.000        LFT 
  23  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        500.000        LFT 
  24  808-75001           LINE, PAINT, BROKEN, WHITE, 5 IN.                                      2,500.000        LFT 
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          CALL ORDER   : 461                                              CONTRACT ID  : RS-29242-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   6  105-08523           RADIO SERVICE                                                             18.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    27.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  202-02241           GUARDRAIL, REMOVE                                                      1,340.000        LFT 
  17  202-02278           CURB, CONCRETE, REMOVE                                                   299.000        LFT 
  18  202-52710           SIDEWALK, CONCRETE, REMOVE                                               128.100        SYS 
  19  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          83.000        EACH 
  20  203-02070           BORROW                                                                   425.000        CYS 
  21  203-08607           LINEAR GRADING                                                         9,113.000        LFT 
  22  303-01180           COMPACTED AGGREGATE, NO. 53                                            4,073.000        TON 
  23  304-07491           HMA PATCHING, TYPE C                                                   2,626.600        TON 
  24  306-08033           MILLING, ASPHALT, 1 IN.                                              217,384.300        SYS 
  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           10,400.000        SYS 
  26  306-08043           MILLING, TRANSITION                                                    2,240.000        SYS 
  27  306-08432           MILLING, APPROACH                                                     15,236.500        SYS 
  28  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  29  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     18,126.400        TON 
  30  402-07434           HMA SURFACE, TYPE C                                                      607.000        TON 
  31  406-05520           ASPHALT FOR TACK COAT                                                     58.820        TON 
  32  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                               85.000        EACH 
  34  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           4.000        EACH 
  35  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    85.000        LFT 
  36  604-06070           SIDEWALK, CONCRETE                                                        60.800        SYS 
  37  604-07896           CURB RAMP, CONCRETE, B                                                    22.200        SYS 
  38  604-07897           CURB RAMP, CONCRETE, C                                                    44.000        SYS 
  39  604-07901           CURB RAMP, CONCRETE, G                                                     3.600        SYS 
  40  604-07902           CURB RAMP, CONCRETE, H                                                     3.900        SYS 
  41  605-06120           CURB, CONCRETE                                                           305.300        LFT 
  42  610-07488           HMA FOR APPROACHES, TYPE C                                             1,255.300        TON 
  43  615-06505           MONUMENT, B                                                                4.000        EACH 
  44  615-06520           MONUMENT, RE-ESTABLISH                                                     3.000        EACH 
  45  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        2.000        EACH 
  46  621-06575           SODDING, NURSERY                                                          90.000        SYS 
  47  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  48  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      7,060.000        LFT 
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          CALL ORDER   : 461                                              CONTRACT ID  : RS-29242-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,060.000        LFT 
  50  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             24.000        LFT 
  51  801-06640           CONSTRUCTION SIGN, A                                                      58.000        EACH 
  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  53  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                        24.000        LFT 
  54  802-91122           SIGN, GROUND MOUNTED, RESET                                                1.000        EACH 
  55  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       1,834.000        LFT 
  56  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        909.000        LFT 
  57  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  58  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                       159.000        LFT 
  59  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             131,774.000        LFT 
  60  808-06716           LINE, REMOVE                                                           2,902.000        LFT 
  61  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                            13,125.000        LFT 
  62  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             56,793.000        LFT 
  63  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,357.000        EACH 
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          CALL ORDER   : 471                                              CONTRACT ID  : RS-29244-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      2.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   6  105-08523           RADIO SERVICE                                                             18.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                     9.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  202-02241           GUARDRAIL, REMOVE                                                         25.000        LFT 
  17  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          11.000        EACH 
  18  203-02070           BORROW                                                                    55.000        CYS 
  19  203-08607           LINEAR GRADING                                                        66,746.000        LFT 
  20  304-07490           HMA PATCHING, TYPE B                                                     100.000        TON 
  21  305-60400           COMPACTED AGGREGATE FOR PATCHING                                          25.000        TON 
  22  306-08033           MILLING, ASPHALT, 1 IN.                                              170,413.000        SYS 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            4,556.000        SYS 
  24  306-08043           MILLING, TRANSITION                                                    1,357.000        SYS 
  25  306-08432           MILLING, APPROACH                                                     11,308.000        SYS 
  26  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     14,055.000        TON 
  28  402-07433           HMA SURFACE, TYPE B                                                      492.000        TON 
  29  406-05520           ASPHALT FOR TACK COAT                                                     46.000        TON 
  30  601-93346           GUARDRAIL CONNECTOR, AS                                                    7.000        EACH 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                               11.000        EACH 
  32  601-99132           GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING                              4.000        EACH 
  33  608-04395           AGGREGATE FOR SHOULDER DRAINS                                            100.000        TON 
  34  608-04396           SHOULDER DRAIN                                                             5.000        EACH 
  35  610-07487           HMA FOR APPROACHES, TYPE B                                               812.000        TON 
  36  615-06505           MONUMENT, B                                                               15.000        EACH 
  37  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  38  720-06525           CASTING, ADJUST TO GRADE, MONUMENT                                         5.000        EACH 
  39  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  40  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      7,563.000        LFT 
  41  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,563.000        LFT 
  42  801-06640           CONSTRUCTION SIGN, A                                                      63.000        EACH 
  43  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  44  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         998.000        LFT 
  45  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        544.000        LFT 
  46  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                        80.000        LFT 
  47  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                             151,302.000        LFT 
  48  808-06716           LINE, REMOVE                                                           1,622.000        LFT 
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          CALL ORDER   : 471                                              CONTRACT ID  : RS-29244-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  808-74815           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 12 IN.                66.000        LFT 
  50  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             5,521.000        LFT 
  51  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                            127,443.000        LFT 
  52  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     15.000        LFT 
  53  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                 64.000        LFT 
  54  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,870.000        EACH 
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          CALL ORDER   : 481                                              CONTRACT ID  : RS-29800-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02241           GUARDRAIL, REMOVE                                                        167.000        LFT 
  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                          16.000        EACH 
  16  202-96022           CONCRETE FOUNDATION, REMOVE                                                1.000        EACH 
  17  202-98370           POLE, REMOVE                                                               1.000        EACH 
  18  203-02070           BORROW                                                                     5.000        CYS 
  19  203-08607           LINEAR GRADING                                                           792.000        LFT 
  20  304-07491           HMA PATCHING, TYPE C                                                   1,000.000        TON 
  21  306-08033           MILLING, ASPHALT, 1 IN.                                              252,100.000        SYS 
  22  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            3,100.000        SYS 
  23  306-08043           MILLING, TRANSITION                                                    1,680.000        SYS 
  24  306-08432           MILLING, APPROACH                                                      1,710.000        SYS 
  25  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  26  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     21,050.000        TON 
  27  404-05511           SEAL COAT, 2                                                          91,082.000        SYS 
  28  406-05520           ASPHALT FOR TACK COAT                                                     57.000        TON 
  29  601-05999           CURVED TERMINAL END                                                        1.000        EACH 
  30  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  1.000        EACH 
  31  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              2.000        EACH 
  32  601-08436           GUARDRAIL END TREATMENT, TYPE MS, SPARE PARTS                              1.000        EACH 
  33  601-93346           GUARDRAIL CONNECTOR, AS                                                    5.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                               10.000        EACH 
  35  601-94690           GUARDRAIL END TREATMENT, MS                                                6.000        EACH 
  36  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    62.500        LFT 
  37  610-07488           HMA FOR APPROACHES, TYPE C                                             1,233.000        TON 
  38  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  39  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  40  621-06559           MULCHED SEEDING, R                                                        11.000        SYS 
  41  715-01662           PIPE CLEANING, 12 IN. TO 48 IN.  DIA.                                  2,800.000        LFT 
  42  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 
  43  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  44  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      7,200.000        LFT 
  45  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,200.000        LFT 
  46  801-06640           CONSTRUCTION SIGN, A                                                      75.000        EACH 
  47  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 481                                              CONTRACT ID  : RS-29800-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  50  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  19,400.000        LFT 
  51  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                   19,400.000        LFT 
  52  805-92951           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                  74.000        EACH 
  53  808-01045           LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN., 2 FT. LINE,                  120.000        LFT 
  54  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.                648.000        LFT 
  55  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             17,430.000        LFT 
  56  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              78,391.000        LFT 
  57  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             57,024.000        LFT 
  58  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH             407.000        LFT 
  59  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                  1,742.000        LFT 
  60  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 73.000        EACH 
  61  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     51.000        EACH 
  62  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,501.000        EACH 
  63  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,501.000        EACH 
  64  808-98796           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT.             120.000        LFT 
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          CALL ORDER   : 491                                              CONTRACT ID  : RS-29813-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            6.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  303-01180           COMPACTED AGGREGATE, NO. 53                                              520.000        TON 
  12  304-07490           HMA PATCHING, TYPE B                                                     228.000        TON 
  13  306-08033           MILLING, ASPHALT, 1 IN.                                               67,269.000        SYS 
  14  306-08043           MILLING, TRANSITION                                                    7,848.000        SYS 
  15  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  16  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      5,550.000        TON 
  17  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             250.000        TON 
  18  404-05512           SEAL COAT, 3                                                           3,911.000        SYS 
  19  406-05520           ASPHALT FOR TACK COAT                                                     20.000        TON 
  20  610-07487           HMA FOR APPROACHES, TYPE B                                               598.000        TON 
  21  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             5.000        TON 
  22  612-05081           MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL                              1.000        EACH 
  23  612-60410           DRILLED HOLE FOR UNDERSEAL                                                74.000        EACH 
  24  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  25  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  26  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,245.000        LFT 
  27  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,245.000        LFT 
  28  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  30  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     4,975.000        LFT 
  31  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      42,450.000        LFT 
  32  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     13,570.000        LFT 
  33  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     75.000        LFT 
  34  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              418.000        EACH 
  35  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      423.000        EACH 
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          CALL ORDER   : 501                                              CONTRACT ID  : RS-29821-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 
  12  205-06937           TEMPORARY SILT FENCE                                                   7,700.000        LFT 
  13  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            244.000        SYS 
  14  210-05873           TESTING                                                               LUMP              LUMP 
  15  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        350.000        TON 
  16  303-07449           COMPACTED AGGREGATE, NO. 73                                            3,475.000        TON 
  17  304-07490           HMA PATCHING, TYPE B                                                     850.000        TON 
  18  306-08033           MILLING, ASPHALT, 1 IN.                                               91,950.000        SYS 
  19  306-08432           MILLING, APPROACH                                                      7,660.000        SYS 
  20  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  21  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      7,600.000        TON 
  22  404-05511           SEAL COAT, 2                                                          41,525.000        SYS 
  23  406-05520           ASPHALT FOR TACK COAT                                                     26.000        TON 
  24  601-94689           GUARDRAIL END TREATMENT, OS                                               32.000        EACH 
  25  610-07487           HMA FOR APPROACHES, TYPE B                                               700.000        TON 
  26  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  27  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,560.000        LFT 
  28  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,560.000        LFT 
  29  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
  30  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  31  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,900.000        DAY 
  32  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     6,350.000        LFT 
  33  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      72,780.000        LFT 
  34  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     31,070.000        LFT 
  35  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              450.000        EACH 
  36  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      450.000        EACH 
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          CALL ORDER   : 511                                              CONTRACT ID  : RS-29824-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06899           RADIO                                                                      1.000        EACH 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08523           RADIO SERVICE                                                              6.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   8  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   9  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  10  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  11  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  12  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  13  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           7.000        EACH 
  16  203-02000           EXCAVATION, COMMON                                                       253.000        CYS 
  17  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 
  18  205-06937           TEMPORARY SILT FENCE                                                   1,500.000        LFT 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            230.000        SYS 
  20  210-05873           TESTING                                                               LUMP              LUMP 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        505.000        TON 
  22  303-07449           COMPACTED AGGREGATE, NO. 73                                            4,060.000        TON 
  23  304-07490           HMA PATCHING, TYPE B                                                   1,499.000        TON 
  24  304-07490           HMA PATCHING, TYPE B                                                     150.000        TON 
  25  306-08042           MILLING, SCARIFICATION/PROFILE                                       112,150.000        SYS 
  26  306-08043           MILLING, TRANSITION                                                    1,140.000        SYS 
  27  306-08432           MILLING, APPROACH                                                      7,340.000        SYS 
  28  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  29  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      9,260.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                     32.000        TON 
  31  601-94689           GUARDRAIL END TREATMENT, OS                                                7.000        EACH 
  32  610-07487           HMA FOR APPROACHES, TYPE B                                               670.000        TON 
  33  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
  34  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      4,150.000        LFT 
  35  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           4,150.000        LFT 
  36  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  801-92448           CONSTRUCTION SIGNS, MOBILE                                             1,900.000        DAY 
  39  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     7,435.000        LFT 
  40  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      81,400.000        LFT 
  41  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     34,005.000        LFT 
  42  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              520.000        EACH 
  43  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      520.000        EACH 
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          CALL ORDER   : 521                                              CONTRACT ID  : RS-29825-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   6  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           4.000        EACH 
  14  202-96133           PIPE, REMOVE                                                              45.000        LFT 
  15  203-02000           EXCAVATION, COMMON                                                        35.000        CYS 
  16  211-02050           B BORROW                                                                  13.000        CYS 
  17  211-07454           STRUCTURE BACKFILL                                                        16.000        CYS 
  18  303-05692           STONE, NO. 8                                                              60.000        TON 
  19  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,800.000        TON 
  20  304-07490           HMA PATCHING, TYPE B                                                   1,000.000        TON 
  21  304-07493           WIDENING WITH HMA, TYPE B                                                150.000        TON 
  22  306-08033           MILLING, ASPHALT, 1 IN.                                              115,100.000        SYS 
  23  306-08042           MILLING, SCARIFICATION/PROFILE                                         9,800.000        SYS 
  24  306-08043           MILLING, TRANSITION                                                      840.000        SYS 
  25  306-08432           MILLING, APPROACH                                                      3,923.000        SYS 
  26  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  27  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                     10,500.000        TON 
  28  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                               17,000.000        TON 
  29  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             300.000        TON 
  30  406-05520           ASPHALT FOR TACK COAT                                                     67.000        TON 
  31  507-07479           HMA PARTIAL DEPTH PATCH                                                  500.000        TON 
  32  601-01701           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2                               1.000        EACH 
  33  601-09238           HAND DIG GUARDRAIL POST HOLES                                              4.000        EACH 
  34  601-94689           GUARDRAIL END TREATMENT, OS                                                3.000        EACH 
  35  610-07487           HMA FOR APPROACHES, TYPE B                                               644.000        TON 
  36  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 
  37  616-02320           GEOTEXTILES                                                               15.000        SYS 
  38  616-06405           RIPRAP, REVETMENT                                                         20.000        TON 
  39  702-93722           CONCRETE, C                                                                5.000        CYS 
  40  715-03476           SAFETY METAL END SECTION, 4:1, 24 IN.                                      2.000        EACH 
  41  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            40.000        LFT 
  42  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                     7.000        TON 
  43  718-99153           GEOTEXTILES FOR UNDERDRAIN                                               120.000        SYS 
  44  725-06867           PIPE LINER, THERMOPLASTIC, 18 IN.                                         40.000        LFT 
  45  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  46  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     13,500.000        LFT 
  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          13,500.000        LFT 
  48  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
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          CALL ORDER   : 521                                              CONTRACT ID  : RS-29825-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  50  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     5,790.000        LFT 
  51  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     106,716.000        LFT 
  52  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     85,877.000        LFT 
  53  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     60.000        LFT 
  54  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              421.000        EACH 
  55  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      421.000        EACH 
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          CALL ORDER   : 531                                              CONTRACT ID  : RS-29826-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    16.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-02241           GUARDRAIL, REMOVE                                                         75.000        LFT 
  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           5.000        EACH 
  16  202-96133           PIPE, REMOVE                                                             113.000        LFT 
  17  203-02000           EXCAVATION, COMMON                                                     3,900.000        CYS 
  18  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                          50.000        LFT 
  19  205-06933           TEMPORARY DITCH INLET PROTECTION                                           4.000        EACH 
  20  205-06937           TEMPORARY SILT FENCE                                                     950.000        LFT 
  21  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,389.000        SYS 
  22  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         10,204.000        SYS 
  23  210-05873           TESTING                                                               LUMP              LUMP 
  24  211-02050           B BORROW                                                                 335.000        CYS 
  25  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                         26.500        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,700.000        TON 
  27  303-07449           COMPACTED AGGREGATE, NO. 73                                            6,355.000        TON 
  28  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                      135.000        TON 
  29  304-07490           HMA PATCHING, TYPE B                                                     421.000        TON 
  30  304-07494           WIDENING WITH HMA, TYPE C                                              1,136.000        TON 
  31  306-08033           MILLING, ASPHALT, 1 IN.                                               85,540.000        SYS 
  32  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              830.000        SYS 
  33  306-08042           MILLING, SCARIFICATION/PROFILE                                         2,403.000        SYS 
  34  306-08043           MILLING, TRANSITION                                                    2,940.000        SYS 
  35  306-08432           MILLING, APPROACH                                                      5,020.000        SYS 
  36  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  37  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      7,400.000        TON 
  38  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                               12,200.000        TON 
  39  402-07432           HMA SURFACE, TYPE A                                                      106.000        TON 
  40  402-07434           HMA SURFACE, TYPE C                                                      238.000        TON 
  41  402-07440           HMA BASE, TYPE A                                                         317.000        TON 
  42  406-05520           ASPHALT FOR TACK COAT                                                     51.000        TON 
  43  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               3.000        EACH 
  44  601-92948           GUARDRAIL, ADJUST HEIGHT                                                 456.000        LFT 
  45  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  46  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    43.750        LFT 
  47  604-07896           CURB RAMP, CONCRETE, B                                                    11.000        SYS 
  48  610-07487           HMA FOR APPROACHES, TYPE B                                             4,675.000        TON 
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          CALL ORDER   : 531                                              CONTRACT ID  : RS-29826-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  49  610-07488           HMA FOR APPROACHES, TYPE C                                                42.000        TON 
  50  615-06520           MONUMENT, RE-ESTABLISH                                                     3.000        EACH 
  51  616-02320           GEOTEXTILES                                                               15.000        SYS 
  52  616-06405           RIPRAP, REVETMENT                                                         10.000        TON 
  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  54  621-06559           MULCHED SEEDING, R                                                     1,000.000        SYS 
  55  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    20.700        TON 
  56  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  57  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
  58  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  59  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,400.000        LFT 
  60  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          11,200.000        LFT 
  61  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 
  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  63  801-92448           CONSTRUCTION SIGNS, MOBILE                                             2,000.000        DAY 
  64  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     5,300.000        LFT 
  65  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      69,500.000        LFT 
  66  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     37,900.000        LFT 
  67  808-06716           LINE, REMOVE                                                           1,100.000        LFT 
  68  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,146.000        LFT 
  69  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     82.000        LFT 
  70  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  4.000        EACH 
  71  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      4.000        EACH 
  72  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               25.000        EACH 
  73  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       50.000        EACH 
  74  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                600.000        LFT 
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          CALL ORDER   : 541                                              CONTRACT ID  : RS-29832-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            4.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     8.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              4.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 
  15  203-02000           EXCAVATION, COMMON                                                       247.000        CYS 
  16  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        525.000        TON 
  17  303-07449           COMPACTED AGGREGATE, NO. 73                                            2,950.000        TON 
  18  304-07490           HMA PATCHING, TYPE B                                                   1,000.000        TON 
  19  306-08033           MILLING, ASPHALT, 1 IN.                                               82,317.000        SYS 
  20  306-08043           MILLING, TRANSITION                                                    1,000.000        SYS 
  21  306-08432           MILLING, APPROACH                                                      3,600.000        SYS 
  22  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  23  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                      3,100.000        TON 
  24  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                      3,700.000        TON 
  25  406-05520           ASPHALT FOR TACK COAT                                                     33.800        TON 
  26  610-07487           HMA FOR APPROACHES, TYPE B                                               295.000        TON 
  27  615-06527           MONUMENT, SECTION CORNER                                                   3.000        EACH 
  28  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  29  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,100.000        LFT 
  30  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,100.000        LFT 
  31  801-06640           CONSTRUCTION SIGN, A                                                      19.000        EACH 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  801-92448           CONSTRUCTION SIGNS, MOBILE                                               600.000        DAY 
  34  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          1,250.000        LFT 
  35  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
  36  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,600.000        LFT 
  37  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              42,000.000        LFT 
  38  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,900.000        LFT 
  39  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             19,200.000        LFT 
  40  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    230.000        LFT 
  41  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 15.000        EACH 
  42  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      2.000        EACH 
  43  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              613.000        EACH 
  44  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      613.000        EACH 
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          CALL ORDER   : 561                                              CONTRACT ID  : B -26680-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            9.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     9.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                     3,519.000        CYS 
  14  203-02070           BORROW                                                                 5,527.000        CYS 
  15  203-51223           EXCAVATION, WATERWAY                                                     970.000        CYS 
  16  205-06936           TEMPORARY SEDIMENT TRAP                                                  127.000        TON 
  17  205-06937           TEMPORARY SILT FENCE                                                   1,381.000        LFT 
  18  205-06938           TEMPORARY SLOPE DRAIN                                                     60.000        LFT 
  19  207-08266           SUBGRADE TREATMENT, TYPE III                                           2,245.000        SYS 
  20  211-06467           AGGREGATE FOR END BENT BACKFILL                                          105.700        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        497.000        TON 
  22  302-07455           DENSE GRADED SUBBASE                                                      30.000        CYS 
  23  303-07449           COMPACTED AGGREGATE, NO. 73                                              278.000        TON 
  24  402-07432           HMA SURFACE, TYPE A                                                      124.000        TON 
  25  402-07435           HMA INTERMEDIATE, TYPE A                                                 218.000        TON 
  26  402-07440           HMA BASE, TYPE A                                                         200.000        TON 
  27  406-05521           ASPHALT FOR TACK COAT                                                  2,780.000        SYS 
  28  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 
  29  601-06374           GUARDRAIL TRANSITION, TGS-1                                                4.000        EACH 
  30  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,175.000        LFT 
  31  603-06040           FENCE, FARM FIELD, 47 IN.                                              1,405.000        LFT 
  32  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              178.000        SYS 
  33  616-02320           GEOTEXTILES                                                            3,341.000        SYS 
  34  616-05688           RIPRAP, CLASS 1                                                        2,527.000        TON 
  35  616-06405           RIPRAP, REVETMENT                                                        375.000        TON 
  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  37  621-02356           SEEDING, WETLAND                                                          10.000        LBS 
  38  621-02363           MULCHED SEEDING, T, CONVENTIONAL MIX                                   2,614.000        SYS 
  39  621-02770           EROSION CONTROL BLANKET                                                2,390.700        SYS 
  40  621-06545           FERTILIZER                                                                 0.080        TON 
  41  621-06559           MULCHED SEEDING, R                                                     2,614.000        SYS 
  42  621-06565           MULCHING MATERIAL                                                          0.420        TON 
  43  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  44  622-91786           SEEDLING                                                                 378.000        EACH 
  45  701-51195           PILE, STEEL H, HP 12 X 53                                              1,047.000        LFT 
  46  701-93633           OVERSIZED PREDRILLED PILE HOLES                                          185.000        LFT 
  47  703-51030           REINFORCING STEEL                                                        483.000        LBS 
  48  703-51032           REINFORCING STEEL, EPOXY COATED                                       37,372.000        LBS 
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          CALL ORDER   : 561                                              CONTRACT ID  : B -26680-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  49  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              221.600        CYS 
  50  706-06344           RAILING, TS-1                                                            237.500        LFT 
  51  707-08476           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM,                                520.250        LFT 
  52  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  53  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              181.000        LFT 
  54  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  55  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 3.000        EACH 
  56  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               9.000        EACH 
  57  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  58  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  59  801-07119           BARRICADE, III-B                                                          24.000        LFT 
  60  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                      9.000        SFT 
  61  802-76065           SIGN POST, B                                                              24.000        LFT 
  62  804-06770           DELINEATOR POST                                                            2.000        EACH 
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          CALL ORDER   : 571                                              CONTRACT ID  : B -27313-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SCOUR PROTECTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                           12.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          24.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  14  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  15  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  16  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  17  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  18  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  19  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  20  616-02320           GEOTEXTILES                                                            2,876.000        SYS 
  21  616-05688           RIPRAP, CLASS 1                                                        1,955.000        TON 
  22  616-05689           RIPRAP, CLASS 2                                                        1,552.000        TON 
  23  616-06405           RIPRAP, REVETMENT                                                         29.000        TON 
  24  616-95754           PAVED SIDE DITCH, BREAK                                                   40.000        LFT 
  25  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  26  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
  27  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 575                                              CONTRACT ID  : B -27434-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            9.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     9.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                     1,985.100        m3 
  14  203-02010           EXCAVATION, ROCK                                                       2,720.000        m3 
  15  203-02070           BORROW                                                                 8,008.000        m3 
  16  203-51223           EXCAVATION, WATERWAY                                                     112.800        m3 
  17  205-06930           SPLASHPAD, RIPRAP                                                          2.400        Mg 
  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    197.600        Mg 
  19  205-06936           TEMPORARY SEDIMENT TRAP                                                   25.900        Mg 
  20  205-06937           TEMPORARY SILT FENCE                                                     370.000        m 
  21  205-06938           TEMPORARY SLOPE DRAIN                                                     31.000        m 
  22  206-51215           EXCAVATION, X                                                             32.000        m3 
  23  206-51220           EXCAVATION, WET                                                          191.800        m3 
  24  206-51235           COFFERDAM                                                             LUMP              LUMP 
  25  207-08266           SUBGRADE TREATMENT, TYPE III                                           1,929.600        m2 
  26  211-02050           B BORROW                                                                 183.500        m3 
  27  211-06467           AGGREGATE FOR END BENT BACKFILL                                           57.000        m3 
  28  211-07454           STRUCTURE BACKFILL                                                       193.000        m3 
  29  303-01180           COMPACTED AGGREGATE, NO. 53                                              865.000        Mg 
  30  303-02051           STONE, 2                                                                 100.000        Mg 
  31  304-07492           WIDENING WITH HMA, TYPE A                                                 52.000        Mg 
  32  306-08043           MILLING, TRANSITION                                                      279.000        m2 
  33  402-07432           HMA SURFACE, TYPE A                                                      214.000        Mg 
  34  402-07435           HMA INTERMEDIATE, TYPE A                                                 202.000        Mg 
  35  402-07440           HMA BASE, TYPE A                                                         654.000        Mg 
  36  406-05520           ASPHALT FOR TACK COAT                                                      1.500        Mg 
  37  601-01115           GUARDRAIL, W BEAM, 0.476 m SPACING                                        36.200        m 
  38  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  39  601-02103           GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m SPACING                            7.900        m 
  40  601-05071           GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7                               1.000        EACH 
  41  601-05999           CURVED TERMINAL END                                                        1.000        EACH 
  42  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 
  43  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  44  601-99105           GUARDRAIL, W BEAM, 1.905 m SPACING                                        93.100        m 
  45  602-06729           BARRIER DELINEATOR                                                        14.000        EACH 
  46  610-06257           REINFORCED CONCRETE BRIDGE APPROACH, 250 mm                              171.100        m2 
  47  610-07486           HMA FOR APPROACHES, TYPE A                                               170.000        Mg 
  48  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   1.000        EACH 
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          CALL ORDER   : 575                                              CONTRACT ID  : B -27434-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  49  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 
  50  616-02320           GEOTEXTILES                                                            1,341.700        m2 
  51  616-05688           RIPRAP, CLASS 1                                                          481.200        Mg 
  52  616-06405           RIPRAP, REVETMENT                                                        560.500        Mg 
  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  54  621-02770           EROSION CONTROL BLANKET                                                2,048.200        m2 
  55  621-06545           FERTILIZER                                                                 2.000        Mg 
  56  621-06553           SEED MIXTURE, R                                                          136.000        kg 
  57  621-06557           SEED MIXTURE, T                                                           64.400        kg 
  58  621-06565           MULCHING MATERIAL                                                          9.600        Mg 
  59  621-06567           WATER                                                                      1.200        kL 
  60  621-06574           SODDING                                                                   55.100        m2 
  61  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  5.000        EACH 
  62  622-91786           SEEDLING                                                                 250.000        EACH 
  63  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 
  64  701-51190           PILE, STEEL H, HP 250 X 62                                               107.300        m 
  65  701-91792           PILE TIP, STEEL H                                                         14.000        EACH 
  66  702-51005           CONCRETE, A, SUBSTRUCTURE                                                138.900        m3 
  67  702-51015           CONCRETE, B, FOOTINGS                                                     58.600        m3 
  68  703-51030           REINFORCING STEEL                                                     10,077.000        kg 
  69  703-51032           REINFORCING STEEL, EPOXY COATED                                       37,637.000        kg 
  70  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              225.000        m3 
  71  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  72  706-51020           CONCRETE, C, RAILING                                                      30.200        m3 
  73  707-06831           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 1372 mm x 1067 mm              251.000        m 
  74  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  75  715-05128           PIPE, TYPE 1, CIRCULAR, 1200 mm                                           44.200        m 
  76  715-05171           PIPE, TYPE 3, CIRCULAR, 450 mm                                            20.700        m 
  77  715-05407           PIPE, END BENT DRAIN, 150 mm                                              33.500        m 
  78  715-06004           CONCRETE ANCHOR, 1200 mm                                                   2.000        EACH 
  79  715-46010           PIPE END SECTION, 450 mm                                                   4.000        EACH 
  80  728-98377           MASONRY COATING                                                       LUMP              LUMP 
  81  731-93945           FACE PANELS, CONCRETE                                                    113.900        m2 
  82  731-93946           WALL ERECTION                                                            113.900        m2 
  83  731-93947           LEVELING PAD, CONCRETE                                                    37.700        m 
  84  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  85  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  86  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              12.000        EACH 
  87  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  88  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  89  801-07118           BARRICADE, III-A                                                          21.600        m 
  90  801-07119           BARRICADE, III-B                                                          21.600        m 
  91  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              17.200        m 
  92  802-76020           SIGN, SHEET, ENCLOSED LENS WITH LEGEND 2.03 mm THICKNESS                   1.300        m2 
  93  802-76030           SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 2.54 mm THICHNESS                  3.300        m2 
  94  808-06713           LINE, PAINT, SOLID, WHITE, 100 mm                                        650.000        m 
  95  808-06714           LINE, PAINT, SOLID, YELLOW, 100 mm                                       650.000        m 
  96  808-06726           TRANSVERSE MARKINGS, PAINT, STOP LINE, 600 mm                              5.800        m 
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          CALL ORDER   : 581                                              CONTRACT ID  : B -28446-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK RECONSTRUCTION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            4.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                     4.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                              4.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-01066           HYDRO DEMOLITION                                                         364.000        SYS 
  11  202-02240           PAVEMENT REMOVAL                                                         362.000        SYS 
  12  202-02241           GUARDRAIL, REMOVE                                                        423.000        LFT 
  13  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              364.000        SYS 
  16  203-02070           BORROW                                                                   200.000        CYS 
  17  203-08607           LINEAR GRADING                                                           480.000        LFT 
  18  205-06937           TEMPORARY SILT FENCE                                                     100.000        LFT 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                          8.000        TON 
  20  302-07455           DENSE GRADED SUBBASE                                                      64.000        CYS 
  21  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              645.000        SYS 
  22  406-05521           ASPHALT FOR TACK COAT                                                    645.000        SYS 
  23  502-06329           PCCP, 12 IN.                                                             184.000        SYS 
  24  503-05310           TERMINAL JOINT                                                            84.000        LFT 
  25  601-01128           GUARDRAIL TRANSITION TYPE WGB                                              4.000        EACH 
  26  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 
  27  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  28  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 
  29  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  30  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   256.250        LFT 
  31  602-06729           BARRIER DELINEATOR                                                         6.000        EACH 
  32  609-08229           REINFORCED CONCRETE BRIDGE APPROACH                                      236.000        SYS 
  33  610-07487           HMA FOR APPROACHES, TYPE B                                               101.000        TON 
  34  616-02320           GEOTEXTILES                                                               50.000        SYS 
  35  616-06405           RIPRAP, REVETMENT                                                         30.000        TON 
  36  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  37  621-06559           MULCHED SEEDING, R                                                       200.000        SYS 
  38  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           424.000        EACH 
  39  703-51032           REINFORCING STEEL, EPOXY COATED                                       13,238.000        LBS 
  40  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   74.000        EACH 
  41  704-51106           DECK DRAIN                                                                 2.000        EACH 
  42  706-51020           CONCRETE, C, RAILING                                                       8.400        CYS 
  43  706-51025           CONCRETE, C, RAILING                                                      95.000        LFT 
  44  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  45  710-51870           REPOINTING MASONRY IN STRUCTURES                                          50.000        SFT 
  46  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            20.000        LFT 
  47  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
  48  720-04682           INLET,                                                                     2.000        EACH 
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          CALL ORDER   : 581                                              CONTRACT ID  : B -28446-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK RECONSTRUCTION 
 
  49  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         335.000        SFT 
  50  722-51842           BRIDGE DECK OVERLAY                                                      380.000        SYS 
  51  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           11.800        CYS 
  52  722-60824           SURFACE MILLING                                                          728.000        SYS 
  53  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  54  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        636.000        LFT 
  55  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,518.000        LFT 
  56  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  57  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  58  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  59  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 
  60  801-07118           BARRICADE, III-A                                                          12.000        LFT 
  61  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  62  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        390.000        LFT 
  63  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
  64  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       165.000        LFT 
  65  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         930.000        LFT 
  66  808-06716           LINE, REMOVE                                                             772.000        LFT 
  67  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       1.000        EACH 
  68  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               11.000        EACH 
  69  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       11.000        EACH 
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          CALL ORDER   : 583                                              CONTRACT ID  : B -28646-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING, STEEL 
 
   1  105-07038           FIELD OFFICE, A                                                           15.000        MOS 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          15.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                    15.000        MOS 
   6  105-09199           FIELD OFFICE INTERNET SERVICE                                             15.000        MOS 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  13  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  14  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  15  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  16  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  17  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  18  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  19  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  20  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  21  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  22  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  23  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  24  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  25  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  26  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  27  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  28  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  29  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  30  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  31  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  32  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  33  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  34  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  35  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  36  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  37  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  38  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  39  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  40  704-91712           DECK DRAIN, PVC                                                            2.000        EACH 
  41  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  42  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  43  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  44  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  45  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  46  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  47  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  48  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 107 
 
          CALL ORDER   : 583                                              CONTRACT ID  : B -28646-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING, STEEL 
 
  49  801-03290           CONSTRUCTION SIGN, C                                                      32.000        EACH 
  50  801-06640           CONSTRUCTION SIGN, A                                                     152.000        EACH 
  51  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 
  52  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
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          CALL ORDER   : 585                                              CONTRACT ID  : B -28647-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING, STEEL 
 
   1  105-06899           RADIO                                                                      1.000        EACH 
   2  105-07039           FIELD OFFICE, B                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   5  105-08523           RADIO SERVICE                                                              8.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  105-09198           LAPTOP COMPUTER SYSTEM                                                     8.000        MOS 
   8  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   9  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  10  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  15  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  16  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  17  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  18  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  19  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  20  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  21  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  22  619-60806           MAINTAINING TRAFFIC, STEEL BRIDGE PAINTING                            LUMP              LUMP 
  23  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  24  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  25  619-61000           CLEAN STEEL BRIDGE                                                    LUMP              LUMP 
  26  704-91712           DECK DRAIN, PVC                                                            6.000        EACH 
  27  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  28  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  29  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  30  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  31  801-03290           CONSTRUCTION SIGN, C                                                      16.000        EACH 
  32  801-06640           CONSTRUCTION SIGN, A                                                      68.000        EACH 
  33  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  34  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
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          CALL ORDER   : 591                                              CONTRACT ID  : B -28681-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                           15.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          30.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    30.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             15.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  14  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  15  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  16  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  17  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  18  203-02000           EXCAVATION, COMMON                                                     1,380.000        CYS 
  19  203-02070           BORROW                                                                 4,360.000        CYS 
  20  203-51223           EXCAVATION, WATERWAY                                                      20.000        CYS 
  21  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         224.000        LFT 
  22  205-06937           TEMPORARY SILT FENCE                                                     495.000        LFT 
  23  206-51215           EXCAVATION, X                                                             71.000        CYS 
  24  206-51220           EXCAVATION, WET                                                          200.000        CYS 
  25  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     445.000        CYS 
  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          3,470.000        SYS 
  27  211-06467           AGGREGATE FOR END BENT BACKFILL                                          246.000        CYS 
  28  211-07454           STRUCTURE BACKFILL                                                         6.000        CYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,480.000        TON 
  30  302-07455           DENSE GRADED SUBBASE                                                     112.000        CYS 
  31  402-07432           HMA SURFACE, TYPE A                                                      270.000        TON 
  32  402-07435           HMA INTERMEDIATE, TYPE A                                                 445.000        TON 
  33  406-05521           ASPHALT FOR TACK COAT                                                  3,130.000        SYS 
  34  601-01854           GUARDRAIL TRANSITION, 12 FT. 6 IN. LONG                                    8.000        EACH 
  35  601-06037           GUARDRAIL END TREATMENT, I                                                 8.000        EACH 
  36  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   500.000        LFT 
  37  603-06040           FENCE, FARM FIELD, 47 IN.                                              1,436.000        LFT 
  38  603-91748           FENCE GATE, FARM FIELD, 47 IN. X 16 FT.                                    2.000        EACH 
  39  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              323.000        SYS 
  40  610-07486           HMA FOR APPROACHES, TYPE A                                                20.000        TON 
  41  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            2.000        EACH 
  42  615-06505           MONUMENT, B                                                                4.000        EACH 
  43  615-06527           MONUMENT, SECTION CORNER                                                   2.000        EACH 
  44  616-02320           GEOTEXTILES                                                            1,690.000        SYS 
  45  616-05688           RIPRAP, CLASS 1                                                        1,260.000        TON 
  46  616-06405           RIPRAP, REVETMENT                                                        134.000        TON 
  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  48  621-02770           EROSION CONTROL BLANKET                                                1,690.000        SYS 
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          CALL ORDER   : 591                                              CONTRACT ID  : B -28681-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  49  621-03787           SEED MIXTURE, D                                                            5.000        LBS 
  50  621-06545           FERTILIZER                                                                 0.600        TON 
  51  621-06553           SEED MIXTURE, R                                                          235.000        LBS 
  52  621-06557           SEED MIXTURE, T                                                          205.000        LBS 
  53  621-06565           MULCHING MATERIAL                                                          3.200        TON 
  54  621-06567           WATER                                                                      2.000        kGAL 
  55  621-06574           SODDING                                                                  507.000        SYS 
  56  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  2.000        EACH 
  57  622-91786           SEEDLING                                                                  50.000        EACH 
  58  702-51005           CONCRETE, A, SUBSTRUCTURE                                                119.000        CYS 
  59  702-51015           CONCRETE, B, FOOTINGS                                                     63.700        CYS 
  60  703-51030           REINFORCING STEEL                                                     21,950.000        LBS 
  61  703-51032           REINFORCING STEEL, EPOXY COATED                                       25,300.000        LBS 
  62  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               79.700        CYS 
  63  706-91957           BRIDGE RAILING, THRIE BEAM                                               281.250        LFT 
  64  707-05972           CB 21, 21 IN X 36 IN                                                     572.000        SFT 
  65  707-05973           STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 27 IN. X 36 IN.               625.000        SFT 
  66  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  67  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            44.000        LFT 
  68  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            48.000        LFT 
  69  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  70  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
  71  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  72  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  73  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               3.000        EACH 
  74  801-06640           CONSTRUCTION SIGN, A                                                       7.000        EACH 
  75  801-07118           BARRICADE, III-A                                                         108.000        LFT 
  76  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  77  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     18.900        SFT 
  78  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                      8.000        SFT 
  79  802-76055           SIGN POST, A                                                              96.000        LFT 
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          CALL ORDER   : 601                                              CONTRACT ID  : B -28741-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION, PRECAST 3 SIDED 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-07039           FIELD OFFICE, B                                                           10.000        MOS 
   4  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   5  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   6  105-08523           RADIO SERVICE                                                             10.000        MOS 
   7  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   8  105-09198           LAPTOP COMPUTER SYSTEM                                                    30.000        MOS 
   9  105-09199           FIELD OFFICE INTERNET SERVICE                                             10.000        MOS 
  10  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  11  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  12  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  17  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  18  203-02000           EXCAVATION, COMMON                                                     5,172.000        CYS 
  19  205-03371           SEDIMENT, REMOVE                                                         146.000        CYS 
  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     15.000        TON 
  21  205-06936           TEMPORARY SEDIMENT TRAP                                                  177.000        TON 
  22  205-06937           TEMPORARY SILT FENCE                                                     400.000        LFT 
  23  207-08263           SUBGRADE TREATMENT, TYPE IA                                            5,700.700        SYS 
  24  211-07454           STRUCTURE BACKFILL                                                       377.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        803.400        TON 
  26  303-01180           COMPACTED AGGREGATE, NO. 53                                              604.700        TON 
  27  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  28  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        233.100        TON 
  29  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  388.400        TON 
  30  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,320.700        TON 
  31  402-07432           HMA SURFACE, TYPE A                                                      200.400        TON 
  32  402-07440           HMA BASE, TYPE A                                                         601.300        TON 
  33  406-05520           ASPHALT FOR TACK COAT                                                      2.500        TON 
  34  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               4.000        EACH 
  35  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  36  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  37  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  38  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  39  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   592.000        LFT 
  40  610-07486           HMA FOR APPROACHES, TYPE A                                               206.600        TON 
  41  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   6.000        EACH 
  42  615-06490           RIGHT OF WAY MARKER                                                       31.000        EACH 
  43  615-06505           MONUMENT, B                                                                6.000        EACH 
  44  616-02320           GEOTEXTILES                                                              723.000        SYS 
  45  616-05688           RIPRAP, CLASS 1                                                           30.000        TON 
  46  616-05689           RIPRAP, CLASS 2                                                          468.000        TON 
  47  616-06405           RIPRAP, REVETMENT                                                         30.000        TON 
  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
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          CALL ORDER   : 601                                              CONTRACT ID  : B -28741-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION, PRECAST 3 SIDED 
 
  49  621-06545           FERTILIZER                                                                 0.300        TON 
  50  621-06553           SEED MIXTURE, R                                                          140.100        LBS 
  51  621-06557           SEED MIXTURE, T                                                           22.000        LBS 
  52  621-06565           MULCHING MATERIAL                                                          1.700        TON 
  53  621-06567           WATER                                                                      8.400        kGAL 
  54  621-06574           SODDING                                                                2,117.400        SYS 
  55  715-05173           PIPE, TYPE 3, CIRCULAR, 24 IN.                                            93.000        LFT 
  56  715-05175           PIPE, TYPE 3, CIRCULAR, 30 IN.                                            37.000        LFT 
  57  715-46020           PIPE END SECTION, 24 IN.                                                   4.000        EACH 
  58  715-46030           PIPE END SECTION, 30 IN.                                                   2.000        EACH 
  59  723-06660           WINGWALL                                                                  36.000        SYS 
  60  723-07105           STRUCTURE, PRECAST THREE-SIDED, 240 IN. X 120 IN.                         68.000        LFT 
  61  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 
  62  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,129.000        LFT 
  63  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,136.000        LFT 
  64  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             24.000        LFT 
  65  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 
  66  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  68  801-07119           BARRICADE, III-B                                                         200.000        LFT 
  69  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,786.000        LFT 
  70  801-53072           TEMPORARY TRAFFIC SIGNAL                                              LUMP              LUMP 
  71  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       3,360.000        LFT 
  72  808-06716           LINE, REMOVE                                                           2,466.000        LFT 
  73  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,360.000        LFT 
  74  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               42.000        EACH 
  75  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       42.000        EACH 
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  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07040           FIELD OFFICE, C                                                           14.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          42.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    14.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             14.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  15  202-02240           PAVEMENT REMOVAL                                                         118.000        SYS 
  16  202-02241           GUARDRAIL, REMOVE                                                        512.000        LFT 
  17  202-02271           HEADWALL, REMOVE                                                           4.000        EACH 
  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  19  202-91010           TREE, 24 IN., REMOVE                                                       1.000        EACH 
  20  202-96133           PIPE, REMOVE                                                             108.000        LFT 
  21  203-02000           EXCAVATION, COMMON                                                       181.000        CYS 
  22  203-02070           BORROW                                                                   441.000        CYS 
  23  211-06467           AGGREGATE FOR END BENT BACKFILL                                            7.600        CYS 
  24  211-07454           STRUCTURE BACKFILL                                                       108.000        CYS 
  25  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        236.000        TON 
  26  302-07455           DENSE GRADED SUBBASE                                                      40.000        CYS 
  27  306-08043           MILLING, TRANSITION                                                      133.000        SYS 
  28  406-05521           ASPHALT FOR TACK COAT                                                    175.000        SYS 
  29  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  30  601-01625           GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1                              1.000        EACH 
  31  601-01839           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6                               1.000        EACH 
  32  601-06037           GUARDRAIL END TREATMENT, I                                                 1.000        EACH 
  33  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  34  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   482.000        LFT 
  35  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               122.000        SYS 
  36  610-07486           HMA FOR APPROACHES, TYPE A                                                41.000        TON 
  37  610-07487           HMA FOR APPROACHES, TYPE B                                               164.000        TON 
  38  616-02320           GEOTEXTILES                                                               42.000        SYS 
  39  616-06405           RIPRAP, REVETMENT                                                        408.000        TON 
  40  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  41  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  43  621-06559           MULCHED SEEDING, R                                                     1,000.000        SYS 
  44  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 19.400        CYS 
  45  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                3,840.000        LBS 
  46  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           194.000        EACH 
  47  702-98543           DRAIN EXTENSION, CAST IRON                                                20.000        EACH 
  48  703-51030           REINFORCING STEEL                                                      3,628.000        LBS 
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  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
  49  703-51032           REINFORCING STEEL, EPOXY COATED                                       60,652.000        LBS 
  50  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              323.200        CYS 
  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  52  711-04121           ANCHOR BOLT, AB1                                                          16.000        EACH 
  53  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  54  711-51075           ANCHOR PLATE, AP 2                                                         6.000        EACH 
  55  713-51820           TEMPORARY SUPPORT                                                     LUMP              LUMP 
  56  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                            68.000        LFT 
  57  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            64.000        LFT 
  58  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
  59  715-46040           PIPE END SECTION, 36 IN.                                                   2.000        EACH 
  60  724-51925           STRUCTURAL EXPANSION JOINT, SS                                            87.000        LFT 
  61  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  62  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  63  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              34.000        EACH 
  64  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  65  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  66  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,483.000        LFT 
  67  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,024.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            6.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02271           HEADWALL, REMOVE                                                           2.000        EACH 
  15  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  16  203-02000           EXCAVATION, COMMON                                                     1,469.000        CYS 
  17  203-51223           EXCAVATION, WATERWAY                                                     119.000        CYS 
  18  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    122.000        TON 
  19  205-06936           TEMPORARY SEDIMENT TRAP                                                   41.000        TON 
  20  205-06937           TEMPORARY SILT FENCE                                                     350.000        LFT 
  21  206-51220           EXCAVATION, WET                                                          408.000        CYS 
  22  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           1,531.000        SYS 
  23  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            172.000        SYS 
  24  211-07454           STRUCTURE BACKFILL                                                       505.000        CYS 
  25  213-08058           FLOWABLE BACKFILL                                                        125.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        500.000        TON 
  27  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              811.000        SYS 
  28  402-07433           HMA SURFACE, TYPE B                                                      138.000        TON 
  29  402-07438           HMA INTERMEDIATE, TYPE B                                                 206.000        TON 
  30  402-07441           HMA BASE, TYPE B                                                         675.000        TON 
  31  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              79.000        TON 
  32  406-05521           ASPHALT FOR TACK COAT                                                  4,271.000        SYS 
  33  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  34  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               3.000        EACH 
  35  601-02800           GUARDRAIL TRANSITION, TGT                                                  4.000        EACH 
  36  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    75.000        LFT 
  37  610-07712           PCCP FOR APPROACHES, 6 IN.                                               172.000        SYS 
  38  615-06490           RIGHT OF WAY MARKER                                                        4.000        EACH 
  39  615-06505           MONUMENT, B                                                                2.000        EACH 
  40  616-02320           GEOTEXTILES                                                              607.000        SYS 
  41  616-06405           RIPRAP, REVETMENT                                                        455.000        TON 
  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  43  621-06559           MULCHED SEEDING, R                                                     2,966.000        SYS 
  44  706-06347           RAILING, CF-1                                                             58.000        LFT 
  45  715-01344           PIPE END SECTION, 60 IN.                                                   2.000        EACH 
  46  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN.                                      6.000        EACH 
  47  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           169.000        LFT 
  48  715-05188           PIPE, TYPE 3, CIRCULAR, 60 IN.                                            51.000        LFT 
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  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  49  723-06660           WINGWALL                                                                 106.000        SYS 
  50  723-07183           STRUCTURE, PRECAST THREE-SIDED, 336 IN. X 128 IN.                         38.000        LFT 
  51  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  52  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  53  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 
  54  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  55  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  56  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  57  801-07119           BARRICADE, III-B                                                         144.000        LFT 
  58  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,520.000        LFT 
  59  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               760.000        LFT 
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  SECTION NO. 0001    SCOUR PROTECTION (EROSION) 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            5.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           5.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     5.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              5.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  203-51223           EXCAVATION, WATERWAY                                                     719.000        CYS 
  14  616-02320           GEOTEXTILES                                                            1,300.000        SYS 
  15  616-05688           RIPRAP, CLASS 1                                                          380.000        TON 
  16  616-05689           RIPRAP, CLASS 2                                                          887.000        TON 
  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      32.000        EACH 
  19  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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  SECTION NO. 0001    BRIDGE RAHABILITATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                            8.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    10.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              8.000        MOS 
   8  105-09291           MOBILE BROADBAND ACCESS                                                    2.000        MOS 
   9  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  10  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  11  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  12  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
  13  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  14  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  15  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  16  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  17  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  18  202-02240           PAVEMENT REMOVAL                                                         628.000        SYS 
  19  202-02241           GUARDRAIL, REMOVE                                                        760.000        LFT 
  20  202-51133           RAILING, REMOVE                                                          848.000        LFT 
  21  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  22  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  23  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,639.000        SYS 
  24  202-99187           FENCE, FARM FIELD, REMOVE                                                 50.000        LFT 
  25  203-02000           EXCAVATION, COMMON                                                       635.300        CYS 
  26  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         150.000        LFT 
  27  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  28  205-06937           TEMPORARY SILT FENCE                                                   3,132.000        LFT 
  29  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          6,281.000        SYS 
  30  211-06467           AGGREGATE FOR END BENT BACKFILL                                           41.700        CYS 
  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,120.200        TON 
  32  302-07455           DENSE GRADED SUBBASE                                                     104.700        CYS 
  33  401-09250           AWM, 3, 64, SURFACE, 9.5 mm                                              118.100        TON 
 
  34  402-07432           HMA SURFACE, TYPE A                                                      132.200        TON 
  35  402-07435           HMA INTERMEDIATE, TYPE A                                                 396.500        TON 
  36  402-07453           HMA FOR TEMPORARY PAVEMENT                                             1,544.200        TON 
  37  406-05521           ASPHALT FOR TACK COAT                                                 13,501.100        SYS 
  38  502-06329           PCCP, 12 IN.                                                             242.000        SYS 
  39  503-05310           TERMINAL JOINT                                                            96.000        LFT 
  40  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  41  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  42  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  43  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   525.000        LFT 
  44  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                     500.000        LFT 
  45  602-06729           BARRIER DELINEATOR                                                        44.000        EACH 
  46  603-06040           FENCE, FARM FIELD, 47 IN.                                                 50.000        LFT 
  47  607-95754           PAVED SIDE DITCH, BREAK                                                  140.000        LFT 



  48  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               387.000        SYS 
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  49  610-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 
  50  616-02320           GEOTEXTILES                                                              332.000        SYS 
  51  616-06405           RIPRAP, REVETMENT                                                        141.000        TON 
  52  621-06559           MULCHED SEEDING, R                                                     7,960.000        SYS 
  53  621-06574           SODDING                                                                  118.000        SYS 
  54  703-51032           REINFORCING STEEL, EPOXY COATED                                       66,680.000        LBS 
  55  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              173.500        CYS 
  56  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
  57  706-51025           CONCRETE, C, RAILING                                                     845.000        LFT 
  58  709-09263           NEOPRENE SHEETING                                                        172.000        LFT 
  59  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  60  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  61  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         100.000        SFT 
  62  722-51842           BRIDGE DECK OVERLAY                                                      938.900        SYS 
  63  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           19.100        CYS 
  64  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    2,212.000        SFT 
  65  722-60824           SURFACE MILLING                                                        1,639.000        SYS 
  66  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  67  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,350.000        LFT 
  68  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          16,736.000        LFT 
  69  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                           5,402.000        LFT 
  70  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             86.000        LFT 
  71  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               3.000        EACH 
  72  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 
  73  801-06645           CONSTRUCTION SIGN, B                                                       5.000        EACH 
  74  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  75  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  76  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        1.000        EACH 
  77  801-07119           BARRICADE, III-B                                                         384.000        LFT 
  78  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                      1,040.000        LFT 
  79  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        843.000        LFT 
  80  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,500.000        LFT 
  81  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      5,636.000        LFT 
  82  808-06716           LINE, REMOVE                                                           5,078.000        LFT 
  83  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               12.000        EACH 
  84  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       12.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            7.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           7.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     7.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              7.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02240           PAVEMENT REMOVAL                                                         173.000        SYS 
  16  202-02241           GUARDRAIL, REMOVE                                                        483.000        LFT 
  17  202-02277           GUTTER, LIP, REMOVE                                                      516.000        LFT 
  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  19  203-02000           EXCAVATION, COMMON                                                       192.000        CYS 
  20  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            288.000        SYS 
  21  302-07455           DENSE GRADED SUBBASE                                                      36.000        CYS 
  22  306-08043           MILLING, TRANSITION                                                      382.000        SYS 
  23  402-07433           HMA SURFACE, TYPE B                                                       25.000        TON 
  24  402-07438           HMA INTERMEDIATE, TYPE B                                                  40.000        TON 
  25  402-07441           HMA BASE, TYPE B                                                         127.000        TON 
  26  406-05521           ASPHALT FOR TACK COAT                                                    576.000        SYS 
  27  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  28  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  29  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           1.000        EACH 
  30  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   325.000        LFT 
  31  605-04510           LIP GUTTER                                                               516.000        LFT 
  32  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               210.000        SYS 
  33  610-07487           HMA FOR APPROACHES, TYPE B                                                38.000        TON 
  34  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            64.000        EACH 
  35  703-06029           REINFORCING BARS, EPOXY COATED                                        24,346.000        LBS 
  36  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   84.000        EACH 
  37  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               20.000        CYS 
  38  706-06339           RAILING, PF-1                                                            458.000        LFT 
  39  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 
  40  706-51020           CONCRETE, C, RAILING                                                      30.600        CYS 
  41  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  42  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         322.000        SFT 
  43  722-51842           BRIDGE DECK OVERLAY                                                      802.000        SYS 
  44  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           27.000        CYS 
  45  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      642.000        SFT 
  46  722-60824           SURFACE MILLING                                                          714.000        SYS 
  47  724-03276           EXPANSION JOINT SEALING SYSTEM                                           188.000        LFT 
  48  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 121 
 
          CALL ORDER   : 645                                              CONTRACT ID  : B -29100-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION 
 
  49  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  50  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,376.000        LFT 
  51  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  52  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
  53  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 
  54  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  55  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
  56  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        392.000        LFT 
  57  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       1,356.000        LFT 
  58  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      1,356.000        LFT 
  59  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        420.000        LFT 
  60  808-06716           LINE, REMOVE                                                           1,748.000        LFT 
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  61  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
  62  105-07039           FIELD OFFICE, B                                                            7.000        MOS 
  63  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
  64  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           7.000        MOS 
  65  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
  66  105-09198           LAPTOP COMPUTER SYSTEM                                                     7.000        MOS 
  67  105-09199           FIELD OFFICE INTERNET SERVICE                                              7.000        MOS 
  68  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
  69  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  70  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
  71  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  72  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  73  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  74  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  75  202-02240           PAVEMENT REMOVAL                                                         173.000        SYS 
  76  202-02241           GUARDRAIL, REMOVE                                                        483.000        LFT 
  77  202-02277           GUTTER, LIP, REMOVE                                                      516.000        LFT 
  78  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  79  203-02000           EXCAVATION, COMMON                                                       192.000        CYS 
  80  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            288.000        SYS 
  81  302-07455           DENSE GRADED SUBBASE                                                      36.000        CYS 
  82  306-08043           MILLING, TRANSITION                                                      382.000        SYS 
  83  402-07433           HMA SURFACE, TYPE B                                                       25.000        TON 
  84  402-07438           HMA INTERMEDIATE, TYPE B                                                  40.000        TON 
  85  402-07441           HMA BASE, TYPE B                                                         127.000        TON 
  86  406-05521           ASPHALT FOR TACK COAT                                                    576.000        SYS 
  87  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  88  601-94689           GUARDRAIL END TREATMENT, OS                                                2.000        EACH 
  89  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           1.000        EACH 
  90  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   325.000        LFT 
  91  605-04510           LIP GUTTER                                                               516.000        LFT 
  92  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               210.000        SYS 
  93  610-07487           HMA FOR APPROACHES, TYPE B                                                38.000        TON 
  94  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            64.000        EACH 
  95  703-06029           REINFORCING BARS, EPOXY COATED                                        24,346.000        LBS 
  96  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   84.000        EACH 
  97  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               20.000        CYS 
  98  706-06339           RAILING, PF-1                                                            458.000        LFT 
  99  706-06351           CONCRETE BRIDGE RAILING TRANSITION, TPF-1                                  4.000        EACH 
 100  706-51020           CONCRETE, C, RAILING                                                      30.600        CYS 
 101  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 102  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         322.000        SFT 
 103  722-51842           BRIDGE DECK OVERLAY                                                      802.000        SYS 
 104  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           27.000        CYS 
 105  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      642.000        SFT 
 106  722-60824           SURFACE MILLING                                                          714.000        SYS 
 107  724-03276           EXPANSION JOINT SEALING SYSTEM                                           188.000        LFT 
 108  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 
 109  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 110  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           7,376.000        LFT 
 111  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
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 112  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
 113  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 
 114  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 115  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
 116  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        392.000        LFT 
 117  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       1,356.000        LFT 
 118  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      1,356.000        LFT 
 119  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        420.000        LFT 
 120  808-06716           LINE, REMOVE                                                           1,748.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           10.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    10.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             10.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                     3,542.000        CYS 
  13  203-02070           BORROW                                                                 5,922.000        CYS 
  14  205-02770           EROSION CONTROL BLANKET                                                  230.000        SYS 
  15  205-03371           SEDIMENT, REMOVE                                                          24.000        CYS 
  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     56.000        TON 
  17  205-06936           TEMPORARY SEDIMENT TRAP                                                  604.400        TON 
  18  205-06937           TEMPORARY SILT FENCE                                                     816.000        LFT 
  19  207-08266           SUBGRADE TREATMENT, TYPE III                                           3,525.000        SYS 
  20  211-07454           STRUCTURE BACKFILL                                                     7,004.000        CYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,635.000        TON 
  22  303-07449           COMPACTED AGGREGATE, NO. 73                                               35.000        TON 
  23  303-08210           COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS                       91.000        TON 
  24  402-07432           HMA SURFACE, TYPE A                                                      252.000        TON 
  25  402-07435           HMA INTERMEDIATE, TYPE A                                                 425.000        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                      1.700        TON 
  27  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  28  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  29  601-01740           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4                               1.000        EACH 
  30  601-06037           GUARDRAIL END TREATMENT, I                                                 2.000        EACH 
  31  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   362.500        LFT 
  32  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 
  33  605-52807           CURB AND GUTTER, COMBINED                                                152.000        LFT 
  34  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              206.000        SYS 
  35  610-07486           HMA FOR APPROACHES, TYPE A                                                67.000        TON 
  36  611-08232           MAILBOX ASSEMBLY, SINGLE, RESET                                            2.000        EACH 
  37  611-08233           MAILBOX ASSEMBLY, DOUBLE, RESET                                            1.000        EACH 
  38  615-06490           RIGHT OF WAY MARKER                                                       20.000        EACH 
  39  616-02320           GEOTEXTILES                                                            1,927.000        SYS 
  40  616-06405           RIPRAP, REVETMENT                                                        851.000        TON 
  41  616-06451           RIPRAP, UNIFORM                                                           93.000        TON 
  42  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                                61.000        SYS 
  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  44  621-06545           FERTILIZER                                                                 1.400        TON 
  45  621-06553           SEED MIXTURE, R                                                          452.000        LBS 
  46  621-06557           SEED MIXTURE, T                                                          213.000        LBS 
  47  621-06565           MULCHING MATERIAL                                                         10.700        TON 
  48  621-06575           SODDING, NURSERY                                                       2,615.000        SYS 
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  49  701-51195           PILE, STEEL H, HP 12 X 53                                                376.000        LFT 
  50  701-91792           PILE TIP, STEEL H                                                          8.000        EACH 
  51  701-92043           CORED HOLE IN ROCK, 18 IN.                                                96.000        LFT 
  52  703-51032           REINFORCING STEEL, EPOXY COATED                                       37,863.000        LBS 
  53  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              130.000        CYS 
  54  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  55  706-51020           CONCRETE, C, RAILING                                                      14.500        CYS 
  56  707-05985           STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV, 54 IN. X 20 IN.                 296.000        LFT 
  57  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  58  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           262.000        LFT 
  59  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                            64.000        LFT 
  60  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            79.000        LFT 
  61  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                            60.000        LFT 
  62  715-46000           PIPE END SECTION, 12 IN.                                                   1.000        EACH 
  63  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
  64  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
  65  715-46020           PIPE END SECTION, 24 IN.                                                   2.000        EACH 
  66  720-45410           MANHOLE, C4                                                                2.000        EACH 
  67  720-99416           CATCH BASIN, B15                                                           2.000        EACH 
  68  731-93945           FACE PANELS, CONCRETE                                                 11,162.000        SFT 
  69  731-93946           WALL ERECTION                                                         11,162.000        SFT 
  70  731-93947           LEVELING PAD, CONCRETE                                                   377.000        LFT 
  71  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  72  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  73  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  74  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  75  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  76  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,500.000        LFT 
  77  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,500.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           10.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                    20.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                             10.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02240           PAVEMENT REMOVAL                                                         285.000        SYS 
  14  202-02241           GUARDRAIL, REMOVE                                                        705.000        LFT 
  15  202-02272           PAVED SIDE DITCH, REMOVE                                                  15.000        LFT 
  16  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                            6.000        SFT 
  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  18  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              925.000        SYS 
  19  203-02000           EXCAVATION, COMMON                                                       575.000        CYS 
  20  205-06937           TEMPORARY SILT FENCE                                                   1,530.000        LFT 
  21  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      64.000        CYS 
  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           50.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         40.000        TON 
  24  302-07455           DENSE GRADED SUBBASE                                                      64.000        CYS 
  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,200.000        SYS 
  26  402-07433           HMA SURFACE, TYPE B                                                      133.000        TON 
  27  402-07441           HMA BASE, TYPE B                                                         124.000        TON 
  28  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             100.000        TON 
  29  406-05521           ASPHALT FOR TACK COAT                                                  2,930.000        SYS 
  30  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  31  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  32  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  33  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   531.250        LFT 
  34  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               374.000        SYS 
  35  616-02320           GEOTEXTILES                                                            1,451.000        SYS 
  36  616-06405           RIPRAP, REVETMENT                                                      1,276.000        TON 
  37  621-06574           SODDING                                                                   53.000        SYS 
  38  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 45.600        CYS 
  39  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           432.000        EACH 
  40  703-51032           REINFORCING STEEL, EPOXY COATED                                       30,996.000        LBS 
  41  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               44.500        CYS 
  42  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  43  706-51020           CONCRETE, C, RAILING                                                       3.700        CYS 
  44  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  45  713-51820           TEMPORARY SUPPORT                                                     LUMP              LUMP 
  46  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              180.000        LFT 
  47  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         900.000        SFT 
  48  722-51842           BRIDGE DECK OVERLAY                                                      975.000        SYS 
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  49  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           70.000        CYS 
  50  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                    2,250.000        SFT 
  51  722-60824           SURFACE MILLING                                                          925.000        SYS 
  52  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  53  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 
  54  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 
  55  801-06640           CONSTRUCTION SIGN, A                                                      16.000        EACH 
  56  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  58  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  59  801-07119           BARRICADE, III-B                                                          36.000        LFT 
  60  802-94715           SIGNS, SHEET, REMOVE AND RESET                                        LUMP              LUMP 
  61  804-06770           DELINEATOR POST                                                            2.000        EACH 
  62  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,385.000        LFT 
  63  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,040.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                           10.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    10.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             10.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-01261           TESTING FOR ASBESTOS                                                       2.000        EACH 
  13  203-02000           EXCAVATION, COMMON                                                     6,346.000        CYS 
  14  203-02070           BORROW                                                                 7,424.000        CYS 
  15  203-51223           EXCAVATION, WATERWAY                                                     500.000        CYS 
  16  206-51220           EXCAVATION, WET                                                          110.000        CYS 
  17  206-51235           COFFERDAM                                                             LUMP              LUMP 
  18  207-08266           SUBGRADE TREATMENT, TYPE III                                           6,600.000        SYS 
  19  210-07256           RETROFIT                                                                   8.000        EACH 
  20  210-07256           RETROFIT                                                                   2.000        EACH 
  21  210-07767           LATERAL                                                                   12.000        EACH 
  22  210-07767           LATERAL                                                                    2.000        EACH 
  23  210-07767           LATERAL                                                                    8.000        EACH 
  24  211-06467           AGGREGATE FOR END BENT BACKFILL                                           40.600        CYS 
  25  211-07454           STRUCTURE BACKFILL                                                        64.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,536.000        TON 
  27  302-07455           DENSE GRADED SUBBASE                                                      20.200        CYS 
  28  306-08043           MILLING, TRANSITION                                                       25.000        SYS 
  29  402-07432           HMA SURFACE, TYPE A                                                      486.000        TON 
  30  402-07435           HMA INTERMEDIATE, TYPE A                                                 800.000        TON 
  31  406-05521           ASPHALT FOR TACK COAT                                                  6,287.000        SYS 
  32  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  33  601-03970           RAILING, WOOD, 4 FT. 6 IN.                                               497.000        LFT 
  34  601-05999           CURVED TERMINAL END                                                        2.000        EACH 
  35  601-06037           GUARDRAIL END TREATMENT, I                                                 4.000        EACH 
  36  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   262.500        LFT 
  37  602-06729           BARRIER DELINEATOR                                                        22.000        EACH 
  38  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              131.800        SYS 
  39  610-07486           HMA FOR APPROACHES, TYPE A                                               111.000        TON 
  40  616-02320           GEOTEXTILES                                                            4,452.000        SYS 
  41  616-05688           RIPRAP, CLASS 1                                                          300.000        TON 
  42  616-06405           RIPRAP, REVETMENT                                                        560.000        TON 
  43  616-06425           RIPRAP, GROUTED, 12 IN.                                                3,468.000        SYS 
  44  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  45  621-06545           FERTILIZER                                                                 1.500        TON 
  46  621-06553           SEED MIXTURE, R                                                          635.000        LBS 
  47  621-06565           MULCHING MATERIAL                                                          7.400        TON 
  48  621-06570           TOP SOIL                                                               2,000.000        CYS 
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          CALL ORDER   : 671                                              CONTRACT ID  : B -29505-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  49  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  50  622-91786           SEEDLING                                                                 280.000        EACH 
  51  701-06011           DYNAMIC PILE LOAD TEST                                                     1.000        EACH 
  52  701-06012           TEST PILE, RESTRIKE                                                        1.000        EACH 
  53  701-06027           TEST PILE                                                                  1.000        EACH 
  54  701-51195           PILE, STEEL H, HP 12 X 53                                              2,102.000        LFT 
  55  701-91792           PILE TIP, STEEL H                                                         28.000        EACH 
  56  702-51005           CONCRETE, A, SUBSTRUCTURE                                                131.500        CYS 
  57  702-51015           CONCRETE, B, FOOTINGS                                                      8.000        CYS 
  58  702-51046           CONCRETE, FOUNDATION SEAL                                                117.400        CYS 
  59  703-51030           REINFORCING STEEL                                                     12,363.000        LBS 
  60  703-51032           REINFORCING STEEL, EPOXY COATED                                      104,509.000        LBS 
  61  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              336.500        CYS 
  62  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  63  706-51020           CONCRETE, C, RAILING                                                      65.000        CYS 
  64  707-08458           STRUCTURAL MEMBERS                                                     1,004.000        SFT 
  65  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  66  710-51870           REPOINTING MASONRY IN STRUCTURES                                         100.000        SFT 
  67  711-04121           ANCHOR BOLT, AB1                                                          12.000        EACH 
  68  712-94080           TIMBER DECK                                                              589.000        SFT 
  69  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                            72.000        LFT 
  70  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            40.000        LFT 
  71  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                            80.000        LFT 
  72  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               62.000        LFT 
  73  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  74  715-46010           PIPE END SECTION, 18 IN.                                                   2.000        EACH 
  75  715-46040           PIPE END SECTION, 36 IN.                                                   2.000        EACH 
  76  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  77  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  78  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  79  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  80  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  81  802-03821           SIGN, SHEET WITH LEGEND                                                    2.000        EACH 
  82  802-03896           BOLLARD                                                                    8.000        EACH 
  83  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              88.500        LFT 
  84  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     40.000        SFT 
  85  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       5,060.000        LFT 
  86  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      5,060.000        LFT 
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          CALL ORDER   : 681                                              CONTRACT ID  : B -29603-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07038           FIELD OFFICE, A                                                           12.000        MOS 
   3  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   4  105-09199           FIELD OFFICE INTERNET SERVICE                                             12.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 
  11  205-04948           TEMPORARY CONSTRUCTION ENTRANCE/EXIT                                  LUMP              LUMP 
  12  205-06933           TEMPORARY DITCH INLET PROTECTION                                           2.000        EACH 
  13  205-06937           TEMPORARY SILT FENCE                                                     708.000        LFT 
  14  206-51220           EXCAVATION, WET                                                          282.000        CYS 
 
  15  206-51225           EXCAVATION, DRY                                                          620.000        CYS 
  16  206-51235           COFFERDAM                                                             LUMP              LUMP 
  17  210-09287           STAY CABLES                                                           LUMP              LUMP 
  18  210-09288           WINDFAIRINGS                                                          LUMP              LUMP 
  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                          362.000        CYS 
  20  211-07454           STRUCTURE BACKFILL                                                       197.000        CYS 
  21  303-01180           COMPACTED AGGREGATE, NO. 53                                              162.000        TON 
  22  604-06070           SIDEWALK, CONCRETE                                                       334.000        SYS 
  23  616-06405           RIPRAP, REVETMENT                                                        563.000        TON 
  24  619-51859           PAINT STEEL BRIDGE                                                    LUMP              LUMP 
  25  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  26  621-01852           MULCHED SEEDING, GRASS, 2                                              3,975.000        SYS 
  27  701-01849           PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN.                 2,240.000        LFT 
  28  702-51005           CONCRETE, A, SUBSTRUCTURE                                                238.000        CYS 
  29  702-51015           CONCRETE, B, FOOTINGS                                                    214.000        CYS 
  30  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,264.000        LBS 
  31  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 56.000        CYS 
  32  703-51030           REINFORCING STEEL                                                     51,778.000        LBS 
  33  703-51032           REINFORCING STEEL, EPOXY COATED                                       29,614.000        LBS 
  34  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              143.000        CYS 
  35  706-92237           HANDRAIL, STEEL                                                        1,099.000        LFT 
  36  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  37  710-51864           FIELD DRILLED HOLE                                                        48.000        EACH 
  38  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  39  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           222.000        LFT 
  40  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              160.000        LFT 
  41  715-46000           PIPE END SECTION, 12 IN.                                                   2.000        EACH 
  42  720-45030           INLET, E7                                                                  2.000        EACH 
  43  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  44  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 1.000        EACH 
  45  801-06640           CONSTRUCTION SIGN, A                                                       2.000        EACH 
  46  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 
  47  801-07119           BARRICADE, III-B                                                          36.000        LFT 



  48  805-08093           POLE                                                                      30.000        EACH 
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          CALL ORDER   : 681                                              CONTRACT ID  : B -29603-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW BRIDGE 
 
  49  807-02560           ELECTRICAL WORK                                                       LUMP              LUMP 
  50  807-04962           LIGHT                                                                     48.000        EACH 
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          CALL ORDER   : 691                                              CONTRACT ID  : B -29739-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-07039           FIELD OFFICE, B                                                            9.000        MOS 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          18.000        MOS 
   5  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   6  105-09198           LAPTOP COMPUTER SYSTEM                                                     9.000        MOS 
   7  105-09199           FIELD OFFICE INTERNET SERVICE                                              9.000        MOS 
   8  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   9  109-08360           CONTRACT LIENS                                                             1.000        DOL 
  10  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
  11  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  12  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  203-02000           EXCAVATION, COMMON                                                       307.000        CYS 
  17  203-02070           BORROW                                                                    50.000        CYS 
  18  205-06934           TEMPORARY MULCHING                                                         0.300        TON 
  19  205-06937           TEMPORARY SILT FENCE                                                     763.000        LFT 
  20  206-09076           SHEET PILING, S=7.2                                                      268.000        SFT 
  21  207-08265           SUBGRADE TREATMENT, TYPE IIA                                             877.000        SYS 
  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           24.000        CYS 
  23  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        338.000        TON 
  24  302-07455           DENSE GRADED SUBBASE                                                      24.000        CYS 
  25  303-01180           COMPACTED AGGREGATE, NO. 53                                               86.000        TON 
  26  306-08039           MILLING, ASPHALT REMOVAL                                                 454.000        SYS 
  27  402-07432           HMA SURFACE, TYPE A                                                       61.000        TON 
  28  402-07435           HMA INTERMEDIATE, TYPE A                                                 102.000        TON 
  29  406-05521           ASPHALT FOR TACK COAT                                                    731.000        SYS 
  30  601-01700           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1                               1.000        EACH 
  31  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  32  601-01848           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5                               1.000        EACH 
  33  601-06374           GUARDRAIL TRANSITION, TGS-1                                                3.000        EACH 
  34  601-06374           GUARDRAIL TRANSITION, TGS-1                                                1.000        EACH 
  35  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  36  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    94.000        LFT 
  37  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              141.000        SYS 
  38  616-02320           GEOTEXTILES                                                              198.000        SYS 
  39  616-06941           GROUT                                                                     10.000        CYS 
  40  616-06941           GROUT                                                                     89.000        CYS 
  41  616-93019           RIPRAP, GROUTED, 18 IN.                                                   66.000        SYS 
  42  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  43  621-02770           EROSION CONTROL BLANKET                                                   72.000        SYS 
  44  621-06545           FERTILIZER                                                                 0.100        TON 
  45  621-06559           MULCHED SEEDING, R                                                       624.000        SYS 
  46  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  47  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           108.000        EACH 
  48  703-51032           REINFORCING STEEL, EPOXY COATED                                       15,832.000        LBS 
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          CALL ORDER   : 691                                              CONTRACT ID  : B -29739-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REHABILITATION OR REPAIR 
 
  49  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               49.100        CYS 
  50  706-06344           RAILING, TS-1                                                            325.000        LFT 
  51  708-51813           PNEUMATICALLY PLACED MORTAR                                              575.000        SFT 
  52  708-51814           WELDED STEEL WIRE FABRIC                                                 173.000        SFT 
  53  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  54  711-05728           REPAIR                                                                     6.000        EACH 
  55  715-05407           PIPE, END BENT DRAIN, 6 IN.                                               64.000        LFT 
  56  722-01061           BRIDGE DECK OVERLAY, MICROSILICA                                         454.000        SYS 
  57  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          25.000        SFT 
  58  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            3.800        CYS 
  59  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      200.000        SFT 
  60  722-60824           SURFACE MILLING                                                          454.000        SYS 
  61  724-03276           EXPANSION JOINT SEALING SYSTEM                                            54.000        LFT 
  62  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  63  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 
  65  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 
  66  801-07118           BARRICADE, III-A                                                          48.000        LFT 
  67  801-07119           BARRICADE, III-B                                                          56.000        LFT 
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          CALL ORDER   : 701                                              CONTRACT ID  : B -29830-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           4.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  11  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  12  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  13  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  14  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  15  619-05926           ENVIRONMENTAL CONTROL                                                 LUMP              LUMP 
  16  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  17  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  18  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  19  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  20  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  21  619-95457           CLEAN AND PAINT STRUCTURAL STEEL                                      LUMP              LUMP 
  22  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  23  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  24  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  25  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  26  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  27  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  28  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 
  29  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  30  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 
  31  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  37  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  38  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
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          CALL ORDER   : 721                                              CONTRACT ID  : M -27747-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT WEDGE AND LEVEL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   6  105-09291           MOBILE BROADBAND ACCESS                                                    6.000        MOS 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  203-08607           LINEAR GRADING                                                         2,575.000        LFT 
  13  304-07490           HMA PATCHING, TYPE B                                                     120.000        TON 
  14  305-60400           COMPACTED AGGREGATE FOR PATCHING                                          20.000        TON 
  15  306-08033           MILLING, ASPHALT, 1 IN.                                               17,128.000        SYS 
  16  306-08043           MILLING, TRANSITION                                                    1,265.000        SYS 
  17  306-08432           MILLING, APPROACH                                                        455.000        SYS 
  18  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           1,557.000        TON 
  19  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
  20  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  21  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        210.000        LFT 
  22  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             210.000        LFT 
  23  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 
  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  25  805-01836           SIGNAL CABLE DETECTOR, 2C 16GA., SHIELDED, LEAD IN                       220.000        LFT 
  26  805-78785           SIGNAL DETECTOR HOUSING                                                    1.000        EACH 
  27  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      850.000        LFT 
  28  808-03439           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK, WHITE, 24 IN.             262.000        LFT 
  29  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         140.000        LFT 
  30  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,092.000        LFT 
  31  808-75284           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       250.000        LFT 
  32  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    137.000        LFT 
  33  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                 77.000        LFT 
  34  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 18.000        EACH 
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          CALL ORDER   : 731                                              CONTRACT ID  : M -29793-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PAVEMENT REHABILITATION 
 
   1  105-07038           FIELD OFFICE, A                                                            6.000        MOS 
   2  105-09198           LAPTOP COMPUTER SYSTEM                                                    12.000        MOS 
   3  105-09199           FIELD OFFICE INTERNET SERVICE                                              6.000        MOS 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                               50.000        TON 
  10  304-07491           HMA PATCHING, TYPE C                                                     100.000        TON 
  11  306-08043           MILLING, TRANSITION                                                      100.000        SYS 
  12  402-07434           HMA SURFACE, TYPE C                                                    3,562.000        TON 
  13  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                              50.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                     12.000        TON 
  15  615-06496           PARKING BARRIER                                                           48.000        EACH 
  16  615-97768           PARKING BARRIER, RESET                                                   167.000        EACH 
  17  720-44000           CASTING, ADJUST TO GRADE                                                  12.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  19  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  21  808-04767           LINE                                                                     228.000        LFT 
  22  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      5,129.000        LFT 
  23  808-97222           PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL                          5.000        EACH 
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          CALL ORDER   : 741                                              CONTRACT ID  : M -29794-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-07038           FIELD OFFICE, A                                                            5.000        MOS 
   2  105-09198           LAPTOP COMPUTER SYSTEM                                                    10.000        MOS 
   3  105-09199           FIELD OFFICE INTERNET SERVICE                                              5.000        MOS 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  303-01180           COMPACTED AGGREGATE, NO. 53                                              150.000        TON 
  10  304-07491           HMA PATCHING, TYPE C                                                     100.000        TON 
  11  306-08043           MILLING, TRANSITION                                                      100.000        SYS 
  12  402-07434           HMA SURFACE, TYPE C                                                    1,466.000        TON 
  13  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             100.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 
  15  615-06496           PARKING BARRIER                                                           10.000        EACH 
  16  615-97768           PARKING BARRIER, RESET                                                    60.000        EACH 
  17  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,750.000        LFT 
  21  808-97222           PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL                          5.000        EACH 
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          CALL ORDER   : 751                                              CONTRACT ID  : M -29985-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MECHANICAL SWEEPING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  210-04628           SWEEPING, INCIDENTAL                                                     160.000        HRS 
   6  210-91049           SWEEPING                                                              LUMP              LUMP 
   7  210-91049           SWEEPING                                                              LUMP              LUMP 
   8  210-91049           SWEEPING                                                              LUMP              LUMP 
   9  210-91049           SWEEPING                                                              LUMP              LUMP 
  10  210-91049           SWEEPING                                                              LUMP              LUMP 
  11  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 761                                              CONTRACT ID  : M -29986-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    HERBICIDE TREATMENT 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  624-92647           HERBICIDE TREATMENT                                                    6,278.000        ACRE 
  10  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 765                                              CONTRACT ID  : M -30061-B 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DEBRIS REMOVAL 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  105-09198           LAPTOP COMPUTER SYSTEM                                                     6.000        MOS 
   5  105-09291           MOBILE BROADBAND ACCESS                                                    6.000        MOS 
   6  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   7  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
 
  11  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  12  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  13  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  14  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  15  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  16  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  17  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  18  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  19  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  20  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  21  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  22  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  23  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  24  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  25  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  26  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  27  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  28  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  29  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  30  201-90788           DEBRIS, REMOVE                                                        LUMP              LUMP 
  31  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  32  801-03290           CONSTRUCTION SIGN, C                                                      40.000        EACH 
  33  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 
  34  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  35  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
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          CALL ORDER   : 771                                              CONTRACT ID  : M -30186-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROAD MAINTENANCE, HERBICIDE TREATMENT 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  624-92647           HERBICIDE TREATMENT                                                    1,425.000        ACRE 
   9  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 781                                              CONTRACT ID  : M -30234-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  623-04884           MOWING, CYCLE NO. 1                                                        1.000        CYCL 
   6  623-04885           MOWING, CYCLE NO. 2                                                        1.000        CYCL 
   7  623-04886           MOWING, CYCLE NO. 3                                                        1.000        CYCL 
   8  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
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          CALL ORDER   : 811                                              CONTRACT ID  : TM-30158-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           5.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 
  11  202-86946           HANDHOLE, REMOVE                                                           3.000        EACH 
  12  202-90277           DETECTOR HOUSING, REMOVE                                                   5.000        EACH 
  13  801-03290           CONSTRUCTION SIGN, C                                                       7.000        EACH 
  14  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  15  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  802-94715           SIGNS, SHEET, REMOVE AND RESET                                        LUMP              LUMP 
  18  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                  5.000        EACH 
  19  805-01842           HANDHOLE, SIGNAL                                                           4.000        EACH 
  20  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  21  805-03592           PAINT EXISTING SIGNAL STRUCTURE                                            1.000        EACH 
  22  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,020.000        LFT 
  23  805-06834           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE I                  2.000        EACH 
  24  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
  25  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED                                    8.000        EACH 
  26  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     14.000        EACH 
  27  805-78255           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN.                  1.000        EACH 
  28  805-78415           SPAN, CATENARY, AND TETHER                                                 7.000        EACH 
  29  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 
  30  805-78420           DISCONNECT HANGER                                                          9.000        EACH 
  31  805-78445           SIGNAL SERVICE                                                             3.000        EACH 
  32  805-78467           SIGNAL CABLE, 3C 8GA.                                                    230.000        LFT 
  33  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   3,355.000        LFT 
  34  805-78480           SIGNAL CABLE, 3C 14GA.                                                   500.000        LFT 
  35  805-78485           SIGNAL CABLE, 5C 14GA.                                                   872.000        LFT 
  36  805-78490           SIGNAL CABLE, 7C 14GA.                                                 1,040.000        LFT 
  37  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       2,961.000        LFT 
  38  805-78785           SIGNAL DETECTOR HOUSING                                                    7.000        EACH 
  39  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,210.000        LFT 
  40  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          2.000        EACH 
  41  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          3.000        EACH 
  42  805-81060           SIGNAL STRAIN POLE, STEEL, 36 FT.                                          4.000        EACH 
  43  805-90739           CABLE, COMMUNICATION, 6 PR., IMSA SPEC., 40 2 (UNDERGROUND)               45.000        LFT 
  44  805-90740           CABLE, COMMUNICATION, 6 PR., IMSA SPEC., 40 4 (FIGURE 8)                 295.000        LFT 
  45  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  25.000        EACH 
  46  807-92523           SKIRTING, EXPANDED ALUMINUM                                                4.000        EACH 
  47  808-01238           TRANSVERSE MARKING, PAINT, STOP LINE, REMOVE                               8.000        EACH 
  48  808-02157           PAVEMENT MESSAGE MARKINGS, REMOVE                                         22.000        EACH 
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          CALL ORDER   : 811                                              CONTRACT ID  : TM-30158-A 
          LETTING DATE : 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNAL MODERNIZATION 
 
  49  808-02157           PAVEMENT MESSAGE MARKINGS, REMOVE                                         14.000        EACH 
  50  808-06716           LINE, REMOVE                                                              26.000        LFT 
  51  808-74805           TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN.                            165.000        LFT 
  52  808-74807           PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS                  7.000        EACH 
  53  808-74808           PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY)                              5.000        EACH 
  54  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     73.000        LFT 
  55  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  3.000        EACH 
  56  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 



 
 


